INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/10/08
PAGE : 142 -1
VENDOR RANKING

CALL ORDER : 142 CONTRACT ID : R -29089-A COUNTIES : CLAY
LETTING DATE : 08/20/08 10:00 AM DISTRICT : 61
CONTRACT TIME : 11/14/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 3511002
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1357381 O"MARA DAVE CONTRACTOR $ 847,595.81 100.0000%
2 35-1461789 POINDEXTER EXCAVATING $ 884,671.70 104.3742%
3 35-1385672 FORCE CONSTRUCTION CO INC $ 993,180.45 117.1762%
4 35-1801998 CLR INC S 1,024,901.13 120.9186%
5 35-1875662 CRIDER & CRIDER INC $ 1,044,163.05 123.1912%
6 35-1111003 WHITE CONSTRUCTION INC $ 1,070,717.00 126.3240%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 11/10/08
PAGE 142 -2
TABULATION OF BIDS
ROUTE 159
CALL ORDER 142 CONTRACT 1ID -29089-A COUNTIES CLAY
LETTING DATE 08/20/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 ) 35-1461789 | ( 3 ) 35-1385672
|O"MARA DAVE CONTRACTOR | POINDEXTER EXCAVATING |FORCE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 SIGHT DISTANCE IMPROVEMENT
| | |
0001 105-06845 LUMP | 15800.00000 15800.00]| 20000.00000 20000.00] 11700.00000 11700.00
CONSTRUCTION ENGINEERING | |
0002 105-06899 2.000 EACH | 220.00000 440.00| 500.00000 1000.00| 270.04000 540.08
RADIO | | |
0003 105-08520 1.000 EACH | 220.00000 220.00] 800.00000 800.00] 420.05000 420.05
CELLULAR TELEPHONE/RADIO | |
0004 105-08521 9.000 MOS | 90.00000 810.00] 100.00000 900.00] 144.02000 1296.18
CELLULAR TELEPHONE/RADIO SERVICE | |
0005 105-08523 18.000 MOS | 60.00000 1080.00| 80.00000 1440.00| 108.01000 1944.18
RADIO SERVICE | |
0006 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0007 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0008 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0009 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0010 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0011 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0012 110-01001 LUMP | 42350.00000 42350.00] 40000.00000 40000.00] 49400.00000 49400.00
MOBILIZATION AND DEMOBILIZATION | |
0013 201-01015 LUMP | 29000.00000 29000.00] 39500.00000 39500.00] 12000.00000 12000.00
CLEARING AND GRUBBING | |
0014 201-52370 LUMP | 8000.00000 8000.00 | 26000.00000 26000.00] 12000.00000 12000.00
CLEARING RIGHT OF WAY | |
0015 202-02241 88.000 LFT | 4.00000 352.00] 21.00000 1848.00| 20.00000 1760.00
GUARDRAIL, REMOVE | |
0016 202-02271 3.000 EACH | 90.00000 270.00] 700.00000 2100.00] 155.72000 467.16
HEADWALL, REMOVE | |
0017 202-03000 LUMP | 7850.00000 7850.00| 13000.00000 13000.00]| 14518.90000 14518.90
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
|

NO. 2



INDIANA DEPARTMENT OF TRANSPORTATION DATE 11/10/08
PAGE 142 -3
TABULATION OF BIDS
ROUTE : 159
CALL ORDER : 142 CONTRACT 1ID R -29089-A COUNTIES : CLAY
LETTING DATE : 08/20/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 35-1461789 | ( 3 ) 35-1385672

LINE NO / ITEM CODE / ALT

|O"MARA DAVE CONTRACTOR

| POINDEXTER EXCAVATING

|FORCE CONSTRUCTION CO INC

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 202-91385 1.000 EACH | 125.00000 125.00] 600.00000 600.00] 278.59000 278.59
INLET, REMOVE | |
0019 202-96133 204.000 LFT | 16.00000 3264.00] 8.00000 1632.00]| 14.56000 2970.24
PIPE, REMOVE | |
0020 203-02000 18802.000 CYS | 9.00000 169218.00]| 8.50000 159817.00]| 12.39000 232956.78
EXCAVATION, COMMON | |
0021 205-03371 70.000 cCYS | 21.00000 1470.00] 50.00000 3500.00] 59.18000 4142.60
SEDIMENT, REMOVE | |
0022 205-06931 70.000 TON | 41.00000 2870.00] 40.00000 2800.00] 47.60000 3332.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0023 205-06932 300.000 LFT | 6.90000 2070.00]| 12.00000 3600.00] 5.00000 1500.00
TEMPORARY CHECK DAM, STRAW BALES | |
0024 205-06933 2.000 EACH | 130.00000 260.00] 100.00000 200.00] 60.01000 120.02
TEMPORARY DITCH INLET PROTECTION | |
0025 205-06937 1093.000 LFT | 2.25000 2459.25] 1.20000 1311.60]| 1.50000 1639.50
TEMPORARY SILT FENCE | |
0026 207-08263 6192.000 SYS | 5.50000 34056.00] 5.20000 32198.40] 5.41000 33498.72
SUBGRADE TREATMENT, TYPE IA | |
0027 207-08267 311.000 sSYS | 11.00000 3421.00] 10.00000 3110.00] 13.67000 4251.37
SUBGRADE TREATMENT, TYPE IIIA | |
0028 211-02050 3900.000 cCYS | 14.50000 56550.00] 15.00000 58500.00] 23.65000 92235.00
B BORROW | | |
0029 211-09264 237.000 CYS | 27.50000 6517.50]| 20.00000 4740.00| 33.88000 8029.56
STRUCTURE BACKFILL, TYPE 1 | |
0030 301-07448 1171.000 TON | 23.50000 27518.50] 22.00000 25762.00] 27.72000 32460.12
COMPACTED AGGREGATE, NO. 53, BASE | |
0031 303-02051 50.000 TON | 25.00000 1250.00| 40.00000 2000.00] 42.17000 2108.50
STONE, NO 2 | | |
0032 306-08043 585.000 SYS | 8.50000 4972.50]| 8.00000 4680.00| 6.00000 3510.00
MILLING, TRANSITION | |
0033 401-06264 LUMP | 1650.00000 1650.00 | 2200.00000 2200.00] 2000.00000 2000.00
PROFILOGRAPH, HMA | |
0034 401-07333 499.000 TON | 87.50000 43662.50]| 98.00000 48902.00]| 93.30000 46556.70
QC/QA-HMA, 2, 76, SURFACE, 9.5 mm | |
0035 401-07402 751.000 TON | 68.50000 51443.50] 76.00000 57076.00] 73.00000 54823.00
QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm | |
0036 401-07407 2401.000 TON | 61.00000 146461.00] 68.00000 163268.00] 64.70000 155344.70
QC/QA-HMA, 2, 64, BASE, 25.0 mm | |
0037 406-05520 6.000 TON | 425.00000 2550.00] 420.00000 2520.00] 400.00000 2400.00
|

ASPHALT FOR TACK COAT



INDIANA DEPARTMENT OF TRANSPORTATION DATE 11/10/08
PAGE 142 -4
TABULATION OF BIDS
ROUTE 159
CALL ORDER 142 CONTRACT 1ID R -29089-A COUNTIES CLAY
LETTING DATE 08/20/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 35-1461789 | ( 3 ) 35-1385672
|O°MARA DAVE CONTRACTOR | POINDEXTER EXCAVATING |FORCE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 610-07487 86.000 TON | 95.00000 8170.00]| 105.00000 9030.00]| 100.00000 8600.00
HMA FOR APPROACHES, TYPE B | |
0039 611-06497 1.000 EACH | 215.00000 215.00] 250.00000 250.00] 200.00000 200.00
MAILBOX ASSEMBLY, SINGLE | |
0040 615-06490 27.000 EACH | 135.00000 3645.00] 133.00000 3591.00] 127.00000 3429.00
RIGHT OF WAY MARKER | |
0041 615-06505 7.000 EACH | 695.00000 4865.00 | 680.00000 4760.00 | 650.00000 4550.00
MONUMENT, B | |
0042 616-02320 2236.000 SYS | 2.25000 5031.00] 1.50000 3354.00] 2.63000 5880.68
GEOTEXTILES | |
0043 616-05688 251.000 TON | 38.00000 9538.00 | 32.00000 8032.00| 34.17000 8576.67
RIPRAP, CLASS 1 | |
0044 616-06405 941.500 TON | 31.00000 29186.50] 25.00000 23537.50] 28.76000 27077.54
RIPRAP, REVETMENT | |
0045 616-06451 429.000 TON | 32.00000 13728.00] 30.00000 12870.00] 28.71000 12316.59
RIPRAP, UNIFORM | | |
0046 621-02770 850.000 SYS | 2.40000 2040.00] 1.30000 1105.00] 2.50000 2125.00
EROSION CONTROL BLANKET | |
0047 621-06545 0.800 TON | 1460.00000 1168.00]| 1200.00000 960.00 | 850.00000 680.00
FERTILIZER | |
0048 621-06553 294.000 LBS | 6.75000 1984.50]| 6.00000 1764.00]| 6.50000 1911.00
SEED MIXTURE, R | |
0049 621-06557 69.100 LBS | 8.80000 608.08| 7.00000 483.70| 6.50000 449.15
SEED MIXTURE, T | |
0050 621-06565 5.300 TON | 630.00000 3339.00] 400.00000 2120.00] 400.00000 2120.00
MULCHING MATERIAL | |
0051 621-06567 3.500 kGAL | 1.00000 3.50] 20.00000 70.00] 1.00000 3.50
WATER | | |
0052 621-06574 880.000 SYS | 8.50000 7480.00| 3.00000 2640.00] 10.00000 8800.00
SODDING | | |
0053 628-09402 9.000 MOS | 1700.00000 15300.00] 1800.00000 16200.00] 1873.99000 16865.91
FIELD OFFICE, B | |
0054 628-09407 9.000 MOS | 220.00000 1980.00]| 200.00000 1800.00]| 618.08000 5562.72
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0055 715-05019 150.000 LFT | 75.00000 11250.00] 48.00000 7200.00 | 73.45000 11017.50
PIPE, TYPE 1, CIRCULAR, 36 IN. | |
0056 715-05123 75.000 LFT | 43.50000 3262.50] 27.00000 2025.00] 64.72000 4854.00
PIPE, TYPE 1, CIRCULAR, 24 IN. | |



0.080 IN. THICKNESS

INDIANA DEPARTMENT OF TRANSPORTATION DATE 11/10/08
PAGE 142 -5
TABULATION OF BIDS
ROUTE 159
CALL ORDER 142 CONTRACT 1ID R -29089-A COUNTIES CLAY
LETTING DATE 08/20/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 35-1461789 | ( 3 ) 35-1385672
|O"MARA DAVE CONTRACTOR | POINDEXTER EXCAVATING |FORCE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 715-05151 115.000 LFT | 37.00000 4255.00] 20.00000 2300.00] 34.34000 3949.10
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0058 715-09064 110.000 LFT | 5.00000 550.00] 16.00000 1760.00 | 15.00000 1650.00
VIDEO INSPECTION FOR PIPE | |
0059 715-46005 1.000 EACH | 460.00000 460.00] 500.00000 500.00] 671.09000 671.09
PIPE END SECTION, 15 IN. | |
0060 715-46020 2.000 EACH | 630.00000 1260.00 | 600.00000 1200.00| 755.09000 1510.18
PIPE END SECTION, 24 IN. | |
0061 715-46040 4.000 EACH | 825.00000 3300.00] 850.00000 3400.00] 1363.84000 5455.36
PIPE END SECTION, 36 IN. | |
0062 720-45030 1.000 EACH | 1100.00000 1100.00| 1000.00000 1000.00| 2651.05000 2651.05
INLET, E7 | | |
0063 720-45069 1.000 EACH | 2050.00000 2050.00] 2100.00000 2100.00] 3607.44000 3607.44
INLET, P12 | | |
0064 801-03290 7.000 EACH | 200.00000 1400.00| 205.00000 1435.00 ]| 285.00000 1995.00
CONSTRUCTION SIGN, C | |
0065 801-04308 3.000 EACH | 375.00000 1125.00]| 360.00000 1080.00]| 285.00000 855.00
ROAD CLOSURE SIGN ASSEMBLY | |
0066 801-06625 66.000 EACH | 130.00000 8580.00 | 126.00000 8316.00| 169.00000 11154.00
DETOUR ROUTE MARKER ASSEMBLY | |
0067 801-06640 26.000 EACH | 130.00000 3380.00] 126.00000 3276.00] 125.00000 3250.00
CONSTRUCTION SIGN, A | |
0068 801-06645 4.000 EACH | 90.00000 360.00] 90.00000 360.00] 35.00000 140.00
CONSTRUCTION SIGN, B | |
0069 801-06775 LUMP | 17400.00000 17400.00]| 18000.00000 18000.00]| 23040.62000 23040.62
MAINTAINING TRAFFIC | |
0070 801-07118 6.000 LFT | 40.00000 240.00] 27.00000 162.00| 50.00000 300.00
BARRICADE, III-A | |
0071 801-07119 10.000 LFT | 40.00000 400.00] 27.00000 270.00] 60.00000 600.00
BARRICADE, III-B | |
0072 802-05701 112.250 LFT | 16.00000 1796.00 | 16.00000 1796.00 | 15.00000 1683.75
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0073 802-05703 46.500 LFT | 16.00000 744.00] 16.00000 744.00] 15.00000 697.50
SIGN POST, SQUARE, 3, REINFORCED ANCHOR | |
BASE | | |
0074 802-07059 13.000 EACH | 48.00000 624.00] 32.00000 416.00| 30.00000 390.00
SIGN, SHEET, AND SUPPORTS, REMOVE | |
0075 802-76025 64.750 SFT | 22.50000 1456.88]| 22.00000 1424.50]| 21.00000 1359.75
SIGN, SHEET, ENCAPSULATED LENS WITH | |
|

LEGEND,



INDIANA DEPARTMENT OF TRANSPORTATION DATE 11/10/08
PAGE 142 -6
TABULATION OF BIDS
ROUTE : 159
CALL ORDER : 142 CONTRACT 1ID R -29089-A COUNTIES : CLAY
LETTING DATE : 08/20/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 35-1461789 | ( 3 ) 35-1385672

LINE NO / ITEM CODE / ALT

|O"MARA DAVE CONTRACTOR

| POINDEXTER EXCAVATING

|FORCE CONSTRUCTION CO INC

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 802-76035 8.000 SFT | 23.50000 188.00] 24.00000 192.00] 22.00000 176.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0077 802-76045 41.000 SFT | 17.00000 697.00] 17.00000 697.00] 16.00000 656.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.125 IN. THICKNESS | |
0078 808-06703 3488.000 LFT | 0.45000 1569.60| 0.50000 1744.00]| 1.25000 4360.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0079 808-75245 3730.000 LFT | 0.45000 1678.50]| 0.50000 1865.00]| 1.25000 4662.50
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0080 808-75297 37.000 LFT | 19.00000 703.00]| 19.00000 703.00]| 10.00000 370.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0081 808-75996 46.000 EACH | 6.00000 276.00]| 20.00000 920.00 | 17.15000 788.90
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0082 808-75998 46.000 EACH | 27.00000 1242.00]| 48.00000 2208.00] 43.00000 1978.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 847,595.81| $ 884,671.70]| $ 993,180.45
+ + +
CONTRACT TOTALS | $ 847,595.81| $ 884,671.70] $ 993,180.45




INDIANA DEPARTMENT OF TRANSPORTATION DATE 11/10/08
PAGE 142 -7
TABULATION OF BIDS
ROUTE 159
CALL ORDER 142 CONTRACT 1ID R -29089-A COUNTIES CLAY
LETTING DATE 08/20/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-1801998 | ( 5 ) 35-1875662 | ( 6 ) 35-1111003
|CLR INC |CRIDER & CRIDER INC |WHITE CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 SIGHT DISTANCE IMPROVEMENT
| | |
0001 105-06845 LUMP | 11000.00000 11000.00] 25000.00000 25000.00] 16822.00000 16822.00
CONSTRUCTION ENGINEERING | |
0002 105-06899 2.000 EACH | 89.44000 178.88] 150.00000 300.00] 81.00000 162.00
RADIO | | |
0003 105-08520 1.000 EACH | 198.67000 198.67| 250.00000 250.00] 118.00000 118.00
CELLULAR TELEPHONE/RADIO | |
0004 105-08521 9.000 MOS | 99.38000 894.42] 75.00000 675.00] 38.00000 342.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0005 105-08523 18.000 MOS | 34.77000 625.86 | 50.00000 900.00 | 38.00000 684.00
RADIO SERVICE | |
0006 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0007 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0008 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0009 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0010 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0011 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0012 110-01001 LUMP | 51240.52000 51240.52] 50000.00000 50000.00] 63000.00000 63000.00
MOBILIZATION AND DEMOBILIZATION | |
0013 201-01015 LUMP | 10019.54000 10019.54| 25000.00000 25000.00] 25983.29000 25983.29
CLEARING AND GRUBBING | |
0014 201-52370 LUMP | 10019.54000 10019.54] 25000.00000 25000.00] 12500.00000 12500.00
CLEARING RIGHT OF WAY | |
0015 202-02241 88.000 LFT | 29.00000 2552.00] 10.00000 880.00] 20.00000 1760.00
GUARDRAIL, REMOVE | |
0016 202-02271 3.000 EACH | 550.00000 1650.00]| 1000.00000 3000.00] 450.00000 1350.00
HEADWALL, REMOVE | |
0017 202-03000 LUMP | 16884.47000 16884.47| 10000.00000 10000.00] 21450.00000 21450.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
|

NO. 2



INDIANA DEPARTMENT OF TRANSPORTATION DATE 11/10/08
PAGE 142 -8
TABULATION OF BIDS
ROUTE 159
CALL ORDER 142 CONTRACT 1ID R -29089-A COUNTIES CLAY
LETTING DATE 08/20/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-1801998 | ( 5 ) 35-1875662 | ( 6 ) 35-1111003
|CLR INC |CRIDER & CRIDER INC |WHITE CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 202-91385 1.000 EACH | 725.00000 725.00] 500.00000 500.00] 450.00000 450.00
INLET, REMOVE | |
0019 202-96133 204.000 LFT | 25.00000 5100.00] 15.00000 3060.00] 28.00000 5712.00
PIPE, REMOVE | |
0020 203-02000 18802.000 CYS | 13.25000 249126.50] 15.50000 291431.00] 11.00000 206822.00
EXCAVATION, COMMON | |
0021 205-03371 70.000 cCYS | 55.00000 3850.00] 15.00000 1050.00| 60.00000 4200.00
SEDIMENT, REMOVE | |
0022 205-06931 70.000 TON | 49.86000 3490.20] 35.00000 2450.00] 110.00000 7700.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0023 205-06932 300.000 LFT | 10.97000 3291.00] 6.45000 1935.00| 6.45000 1935.00
TEMPORARY CHECK DAM, STRAW BALES | |
0024 205-06933 2.000 EACH | 398.34000 796.68| 125.00000 250.00] 125.00000 250.00
TEMPORARY DITCH INLET PROTECTION | |
0025 205-06937 1093.000 LFT | 3.24000 3541.32] 1.90000 2076.70]| 3.44000 3759.92
TEMPORARY SILT FENCE | |
0026 207-08263 6192.000 SYS | 5.25000 32508.00] 4.85000 30031.20] 8.50000 52632.00
SUBGRADE TREATMENT, TYPE IA | |
0027 207-08267 311.000 sSYS | 10.76000 3346.36| 10.00000 3110.00] 15.00000 4665.00
SUBGRADE TREATMENT, TYPE IIIA | |
0028 211-02050 3900.000 cCYS | 27.85000 108615.00]| 16.00000 62400.00] 15.00000 58500.00
B BORROW | | |
0029 211-09264 237.000 CYS | 31.85000 7548 .45| 23.00000 5451.00] 16.00000 3792.00
STRUCTURE BACKFILL, TYPE 1 | |
0030 301-07448 1171.000 TON | 21.90000 25644.90] 25.00000 29275.00] 28.00000 32788.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0031 303-02051 50.000 TON | 54.84000 2742.00] 45.00000 2250.00] 55.00000 2750.00
STONE, NO 2 | | |
0032 306-08043 585.000 SYS | 5.96000 3486.60] 7.50000 4387.50]| 12.00000 7020.00
MILLING, TRANSITION | |
0033 401-06264 LUMP | 1110.00000 1110.00]| 1300.00000 1300.00]| 2000.00000 2000.00
PROFILOGRAPH, HMA | |
0034 401-07333 499.000 TON | 100.00000 49900.00| 97.10000 48452.90| 93.30000 46556.70
QC/QA-HMA, 2, 76, SURFACE, 9.5 mm | |
0035 401-07402 751.000 TON | 80.00000 60080.00] 80.00000 60080.00] 73.00000 54823.00
QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm | |
0036 401-07407 2401.000 TON | 72.00000 172872.00]| 68.80000 165188.80] 64.70000 155344.70
QC/QA-HMA, 2, 64, BASE, 25.0 mm | |
0037 406-05520 6.000 TON | 360.00000 2160.00] 280.00000 1680.00| 400.00000 2400.00
|

ASPHALT FOR TACK COAT
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TABULATION OF BIDS
ROUTE 159
CALL ORDER 142 CONTRACT 1ID R -29089-A COUNTIES CLAY
LETTING DATE 08/20/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 4 ) 35-1801998 | ( 5 35-1875662 | ( 6 ) 35-1111003
|CLR INC |CRIDER & CRIDER INC |WHITE CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 610-07487 86.000 TON | 145.00000 12470.00]| 116.00000 9976.00| 100.00000 8600.00
HMA FOR APPROACHES, TYPE B | |
0039 611-06497 1.000 EACH | 290.00000 290.00] 200.00000 200.00] 200.00000 200.00
MAILBOX ASSEMBLY, SINGLE | |
0040 615-06490 27.000 EACH | 110.00000 2970.00] 127.00000 3429.00] 127.00000 3429.00
RIGHT OF WAY MARKER | |
0041 615-06505 7.000 EACH | 585.00000 4095.00 | 650.00000 4550.00 | 650.00000 4550.00
MONUMENT, B | |
0042 616-02320 2236.000 SYS | 3.48000 7781.28]| 1.92000 4293.12]| 2.76000 6171.36
GEOTEXTILES | |
0043 616-05688 251.000 TON | 37.82000 9492.82| 40.00000 10040.00] 45.00000 11295.00
RIPRAP, CLASS 1 | |
0044 616-06405 941.500 TON | 28.86000 27171.69] 35.00000 32952.50] 48.00000 45192.00
RIPRAP, REVETMENT | |
0045 616-06451 429.000 TON | 29.86000 12809.94| 38.00000 16302.00] 35.00000 15015.00
RIPRAP, UNIFORM | | |
0046 621-02770 850.000 SYS | 3.50000 2975.00] 2.25000 1912.50]| 3.45000 2932.50
EROSION CONTROL BLANKET | |
0047 621-06545 0.800 TON | 2000.00000 1600.00 | 1370.00000 1096.00 | 1370.00000 1096.00
FERTILIZER | |
0048 621-06553 294.000 LBS | 10.00000 2940.00] 6.35000 1866.90| 6.35000 1866.90
SEED MIXTURE, R | |
0049 621-06557 69.100 LBS | 12.00000 829.20| 8.25000 570.08] 8.25000 570.08
SEED MIXTURE, T | |
0050 621-06565 5.300 TON | 659.24000 3493.97] 590.00000 3127.00] 590.00000 3127.00
MULCHING MATERIAL | |
0051 621-06567 3.500 kGAL | 1.11000 3.89] 1.00000 3.50] 1.00000 3.50
WATER | | |
0052 621-06574 880.000 SYS | 8.80000 7744.00| 7.90000 6952.00] 7.90000 6952.00
SODDING | | |
0053 628-09402 9.000 MOS | 1192.40000 10731.60] 2200.00000 19800.00] 2200.00000 19800.00
FIELD OFFICE, B | |
0054 628-09407 9.000 MOS | 178.85000 1609.65]| 225.00000 2025.00] 350.00000 3150.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0055 715-05019 150.000 LFT | 84.70000 12705.00] 60.00000 9000.00 | 68.00000 10200.00
PIPE, TYPE 1, CIRCULAR, 36 IN. | |
0056 715-05123 75.000 LFT | 49.86000 3739.50] 38.00000 2850.00] 42.00000 3150.00
PIPE, TYPE 1, CIRCULAR, 24 IN. | |



0.080 IN. THICKNESS

INDIANA DEPARTMENT OF TRANSPORTATION DATE 11/10/08
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TABULATION OF BIDS
ROUTE 159
CALL ORDER 142 CONTRACT 1ID R -29089-A COUNTIES CLAY
LETTING DATE 08/20/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-1801998 | ( 5 ) 35-1875662 | ( 6 ) 35-1111003
|CLR INC |CRIDER & CRIDER INC |WHITE CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 715-05151 115.000 LFT | 39.91000 4589.65| 30.00000 3450.00] 39.00000 4485.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0058 715-09064 110.000 LFT | 8.35000 918.50| 15.00000 1650.00 | 15.00000 1650.00
VIDEO INSPECTION FOR PIPE | |
0059 715-46005 1.000 EACH | 343.53000 343.53| 400.00000 400.00] 650.00000 650.00
PIPE END SECTION, 15 IN. | |
0060 715-46020 2.000 EACH | 347.53000 695.06 | 600.00000 1200.00| 765.00000 1530.00
PIPE END SECTION, 24 IN. | |
0061 715-46040 4.000 EACH | 1243.27000 4973.08]| 1000.00000 4000.00]| 1120.00000 4480.00
PIPE END SECTION, 36 IN. | |
0062 720-45030 1.000 EACH | 2492.12000 2492.12] 1500.00000 1500.00| 1650.00000 1650.00
INLET, E7 | | |
0063 720-45069 1.000 EACH | 3816.64000 3816.64| 3500.00000 3500.00] 4250.00000 4250.00
INLET, P12 | | |
0064 801-03290 7.000 EACH | 140.00000 980.00| 195.00000 1365.00| 195.00000 1365.00
CONSTRUCTION SIGN, C | |
0065 801-04308 3.000 EACH | 500.00000 1500.00]| 350.00000 1050.00]| 350.00000 1050.00
ROAD CLOSURE SIGN ASSEMBLY | |
0066 801-06625 66.000 EACH | 108.00000 7128.00 | 120.00000 7920.00 | 120.00000 7920.00
DETOUR ROUTE MARKER ASSEMBLY | |
0067 801-06640 26.000 EACH | 108.00000 2808.00] 120.00000 3120.00] 120.00000 3120.00
CONSTRUCTION SIGN, A | |
0068 801-06645 4.000 EACH | 94.00000 376.00] 85.00000 340.00] 85.00000 340.00
CONSTRUCTION SIGN, B | |
0069 801-06775 LUMP | 10850.00000 10850.00]| 15000.00000 15000.00]| 80606.70000 80606.70
MAINTAINING TRAFFIC | |
0070 801-07118 6.000 LFT | 36.20000 217.20] 25.00000 150.00| 25.00000 150.00
BARRICADE, III-A | |
0071 801-07119 10.000 LFT | 35.70000 357.00] 25.00000 250.00] 25.00000 250.00
BARRICADE, III-B | |
0072 802-05701 112.250 LFT | 16.00000 1796.00 | 15.00000 1683.75]| 15.00000 1683.75
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0073 802-05703 46.500 LFT | 16.71000 777.02] 15.00000 697.50] 15.00000 697.50
SIGN POST, SQUARE, 3, REINFORCED ANCHOR | |
BASE | | |
0074 802-07059 13.000 EACH | 16.71000 217.23] 30.00000 390.00] 30.00000 390.00
SIGN, SHEET, AND SUPPORTS, REMOVE | |
0075 802-76025 64.750 SFT | 23.39000 1514.50]| 21.00000 1359.75]| 21.00000 1359.75
SIGN, SHEET, ENCAPSULATED LENS WITH | |
|

LEGEND,
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TABULATION OF BIDS
ROUTE 159
CALL ORDER 142 CONTRACT 1ID R -29089-A COUNTIES CLAY
LETTING DATE 08/20/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-1801998 | ( 5 ) 35-1875662 | ( 6 ) 35-1111003
|CLR INC |CRIDER & CRIDER INC |[WHITE CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 802-76035 8.000 SFT | 24.50000 196.00] 22.00000 176.00] 22.00000 176.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0077 802-76045 41.000 SFT | 17.82000 730.62] 16.00000 656.00] 16.00000 656.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.125 IN. THICKNESS | |
0078 808-06703 3488.000 LFT | 0.45000 1569.60]| 0.40000 1395.20] 0.40000 1395.20
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0079 808-75245 3730.000 LFT | 0.45000 1678.50]| 0.40000 1492.00]| 0.40000 1492.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0080 808-75297 37.000 LFT | 19.99000 739.63| 17.95000 664.15] 17.95000 664.15
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0081 808-75996 46.000 EACH | 16.91000 777.86 | 10.00000 460.00 | 25.00000 1150.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0082 808-75998 46.000 EACH | 47.89000 2202.94| 43.00000 1978.00| 43.00000 1978.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 1,024,901.13]| $ 1,044,163.05]| $ 1,070,717.00
+ + +
CONTRACT TOTALS | $ 1,024,901.13]| $ 1,044,163.05] $ 1,070,717.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/10/08
PAGE : 150 -1

VENDOR RANKING

CALL ORDER : 150 CONTRACT ID : R -30596-B COUNTIES : JEFFERSON
LETTING DATE : 08/20/08 10:00 AM DISTRICT : 65
CONTRACT TIME : 09/15/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 0400009
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1357381 O"MARA DAVE CONTRACTOR $ 1,456,756.60 100.0000%
2 35-1487672 MAC CONSTRUCTION & EXCAVATING, INC. $ 1,544,300.00 106.0095%
$ 1,957,428.34 134.3689%

3 35-1618530 AMERICAN CONTRACTING & SERVICES



INDIANA DEPARTMENT OF TRANSPORTATION DATE 11/10/08
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TABULATION OF BIDS
ROUTE
CALL ORDER 150 CONTRACT ID : R -30596-B COUNTIES JEFFERSON
LETTING DATE 08/20/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 ) 35-1487672 | ( 3 ) 35-1618530
|O"MARA DAVE CONTRACTOR |[MAC CONSTRUCTION & EXCAVATIN |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADSIDE MAINTENANCE, ENHANCEMENT
| | |
0001 105-06845 LUMP | 20000.00000 20000.00] 18000.00000 18000.00]| 22000.00000 22000.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 110-01001 LUMP | 73500.00000 73500.00] 55000.00000 55000.00] 97871.41000 97871.41
MOBILIZATION AND DEMOBILIZATION | |
0007 201-52370 LUMP | 42000.00000 42000.00] 30000.00000 30000.00] 19574.28000 19574.28
CLEARING RIGHT OF WAY | |
0008 202-02240 114.000 SYs | 15.00000 1710.00]| 11.00000 1254.00 | 20.00000 2280.00
PAVEMENT REMOVAL | |
0009 203-02000 715.000 CYS | 20.00000 14300.00]| 16.00000 11440.00]| 50.00000 35750.00
EXCAVATION, COMMON | |
0010 203-02070 4263.000 CYS | 13.50000 57550.50] 18.00000 76734.00] 25.00000 106575.00
BORROW | | |
0011 205-02237 16.000 EACH | 80.00000 1280.00]| 70.00000 1120.00]| 70.00000 1120.00
TEMPORARY EROSION AND SEDIMENT CONTROL, | |
CURB INLET PROTECTION | |
0012 205-06937 2520.000 LFT | 1.50000 3780.00] 2.50000 6300.00] 1.22000 3074.40
TEMPORARY SILT FENCE | |
0013 207-08268 1649.000 SYS | 14.50000 23910.50] 18.00000 29682.00] 15.00000 24735.00
SUBGRADE TREATMENT, TYPE IV | |
0014 210-05066 1.000 EACH | 5600.00000 5600.00] 7000.00000 7000.00 | 7500.00000 7500.00
FOUNTAIN , PET WATER FOUNTAIN | |
0015 210-07766 33.000 EACH | 2200.00000 72600.00| 1900.00000 62700.00] 4750.00000 156750.00
COLUMN , BRICK | |
0016 211-09264 814.000 cCYs | 28.50000 23199.00] 45.00000 36630.00] 35.00000 28490.00
STRUCTURE BACKFILL, TYPE 1 | |
0017 303-01180 270.000 TON | 24.00000 6480.00] 38.00000 10260.00]| 30.00000 8100.00
COMPACTED AGGREGATE, NO. 53 | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 11/10/08
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TABULATION OF BIDS
ROUTE
CALL ORDER : 150 CONTRACT 1ID R -30596-B COUNTIES : JEFFERSON
LETTING DATE : 08/20/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 35-1487672 | ( 3 ) 35-1618530

LINE NO / ITEM CODE / ALT

|O"MARA DAVE CONTRACTOR

|[MAC CONSTRUCTION & EXCAVATIN

|AMERICAN CONTRACTING & SERVIC

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +

0018 304-07490 25.000 TON | 210.00000 5250.00] 200.00000 5000.00] 300.00000 7500.00
HMA PATCHING, TYPE B | |

0019 306-08042 1654.000 SYs | 2.80000 4631.20] 4.50000 7443.00| 5.00000 8270.00
MILLING, SCARIFICATION/PROFILE | |

0020 306-08043 432.000 sYs | 3.50000 1512.00]| 5.50000 2376.00] 5.00000 2160.00
MILLING, TRANSITION | |

0021 402-07432 23.000 TON | 210.00000 4830.00] 130.00000 2990.00] 140.00000 3220.00
HMA SURFACE, TYPE A | |

0022 402-07433 331.000 TON | 110.00000 36410.00] 130.00000 43030.00] 115.00000 38065.00
HMA SURFACE, TYPE B | |

0023 402-07435 37.000 TON | 160.00000 5920.00] 125.00000 4625.00] 140.00000 5180.00
HMA INTERMEDIATE, TYPE A | |

0024 402-07438 234.000 TON | 115.00000 26910.00] 118.00000 27612.00] 120.00000 28080.00
HMA INTERMEDIATE, TYPE B | |

0025 402-07441 280.000 TON | 105.00000 29400.00] 107.00000 29960.00| 110.00000 30800.00
HMA BASE, TYPE B | |

0026 406-05521 3558.000 sSYS | 0.20000 711.60]| 1.00000 3558.00] 0.10000 355.80
ASPHALT FOR TACK COAT | |

0027 603-04244 1.000 EACH | 5300.00000 5300.00] 2000.00000 2000.00] 3500.00000 3500.00
GATE , 16' WITH FOUNDATIONS | |

0028 604-06070 68.000 sSYS | 82.00000 5576.00] 50.00000 3400.00] 70.00000 4760.00
SIDEWALK, CONCRETE | |

0029 604-06844 14850.000 SFT | 10.00000 148500.00] 11.00000 163350.00] 12.00000 178200.00
BRICK , BRICK/CONCRETE WALKWAY | |

0030 604-07897 38.000 sYS | 150.00000 5700.00] 230.00000 8740.00| 70.00000 2660.00
CURB RAMP, CONCRETE, C | |

0031 604-07901 77.000 SYS | 200.00000 15400.00] 180.00000 13860.00] 70.00000 5390.00
CURB RAMP, CONCRETE, G | |

0032 605-06120 131.000 LFT | 11.50000 1506.50]| 15.00000 1965.00]| 30.00000 3930.00
CURB, CONCRETE | |

0033 605-06125 3966.000 LFT | 12.00000 47592.00] 24.00000 95184.00] 25.00000 99150.00
CURB, CONCRETE, MODIFIED , 8"X24" CURB | |

0034 611-03671 11.000 EACH | 525.00000 5775.00] 550.00000 6050.00] 1000.00000 11000.00
TRASH RECEPTACLE | |

0035 615-06496 22.000 EACH | 110.00000 2420.00] 98.00000 2156.00] 100.00000 2200.00
PARKING BARRIER | |

0036 616-02320 116.000 sSYSs | 5.50000 638.00] 2.66000 308.56] 4.00000 464.00
GEOTEXTILES | |

0037 616-06405 93.000 TON | 30.00000 2790.00] 42.00000 3906.00] 30.00000 2790.00

|

RIPRAP, REVETMENT
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TABULATION OF BIDS
ROUTE
CALL ORDER : 150 CONTRACT ID : R -30596-B COUNTIES JEFFERSON
LETTING DATE : 08/20/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 35-1487672 | ( 3 ) 35-1618530

LINE NO / ITEM CODE / ALT

|O"MARA DAVE CONTRACTOR

|[MAC CONSTRUCTION & EXCAVATIN

|AMERICAN CONTRACTING & SERVIC

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 621-02363 9410.000 SYS | 0.30000 2823.00] 0.26000 2446.60] 0.26000 2446.60
MULCHED SEEDING, T, CONVENTIONAL MIX | |
0039 621-02770 695.000 SYS | 1.50000 1042.50]| 1.20000 834.00| 1.20000 834.00
EROSION CONTROL BLANKET | |
0040 621-06560 9410.000 SYS | 0.40000 3764.00] 0.37000 3481.70] 0.37000 3481.70
MULCHED SEEDING, U | |
0041 621-98038 40.000 cCyYs | 65.00000 2600.00] 55.75000 2230.00] 55.75000 2230.00
MULCH, HARDWOOD SHREDDED BARK | |
0042 622-05639 12.000 EACH | 95.00000 1140.00]| 90.00000 1080.00]| 90.00000 1080.00
PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 | |
IN. | | |
0043 622-05649 14.000 EACH | 230.00000 3220.00] 210.00000 2940.00] 210.00000 2940.00
PLANT, DECIDUOUS TREE, SINGLE STEM, | |
OVER 1.25 TO 2 IN. | |
0044 622-05653 2.000 EACH | 150.00000 300.00] 132.00000 264.00] 132.00000 264.00
PLANT, GROUND COVER , FLAT | |
0045 622-05654 32.000 EACH | 16.00000 512.00] 14.75000 472.00] 14.75000 472.00
PLANT, PERENNIAL | |
0046 622-05656 12.000 EACH | 60.00000 720.00]| 55.00000 660.00] 55.00000 660.00
PLANT, ROSE GRADE | |
0047 622-99101 32.000 EACH | 16.00000 512.00] 14.75000 472.00] 14.75000 472.00
PLANT, DAY LILIES , BULBS | |
0048 628-09402 12.000 MOS | 1600.00000 19200.00] 2200.00000 26400.00] 3000.00000 36000.00
FIELD OFFICE, B | |
0049 702-90915 172.000 CYS | 525.00000 90300.00]| 700.00000 120400.00]| 1200.00000 206400.00
CONCRETE, A | |
0050 703-51030 20073.000 LBS | 1.40000 28102.20] 1.10000 22080.30] 1.50000 30109.50
REINFORCING STEEL | |
0051 706-04683 594.000 LFT | 115.00000 68310.00] 115.00000 68310.00] 141.50000 84051.00
RAILING , WROUGHT IRON | |
0052 712-03812 27.000 EACH | 670.00000 18090.00]| 775.00000 20925.00] 1600.00000 43200.00
BENCH | | |
0053 715-01902 520.000 LFT | 24.00000 12480.00]| 20.00000 10400.00]| 20.00000 10400.00
WATER SERVICE LINE, 2 IN. | |
0054 715-01902 100.000 LFT | 40.00000 4000.00]| 35.00000 3500.00] 75.00000 7500.00
WATER SERVICE LINE, 2 IN. , BORED | |
0055 715-05147 86.000 LFT | 28.00000 2408.00] 36.00000 3096.00] 50.00000 4300.00
PIPE, TYPE 2, CIRCULAR, 8 IN. | |
0056 715-05149 421.000 LFT | 30.00000 12630.00]| 37.00000 15577.00]| 50.00000 21050.00
|

PIPE, TYPE 2, CIRCULAR, 12 IN.
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TABULATION OF BIDS
ROUTE
CALL ORDER : 150 CONTRACT 1ID R -30596-B COUNTIES : JEFFERSON
LETTING DATE : 08/20/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 35-1487672 | ( 3 ) 35-1618530

LINE NO / ITEM CODE / ALT

|O"MARA DAVE CONTRACTOR

|[MAC CONSTRUCTION & EXCAVATIN

|AMERICAN CONTRACTING & SERVIC

LIGHTING RECEPTACLE, SINGLE, WATERPROOF

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 715-05151 269.000 LFT | 35.00000 9415.00| 38.00000 10222.00]| 60.00000 16140.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0058 715-05203 400.000 LFT | 10.50000 4200.00 | 9.00000 3600.00] 15.00000 6000.00
PIPE, TYPE 4, CIRCULAR, 4 IN. | |
0059 715-46000 3.000 EACH | 240.00000 720.00] 850.00000 2550.00] 600.00000 1800.00
PIPE END SECTION, 12 IN. | |
0060 715-46005 7.000 EACH | 260.00000 1820.00| 900.00000 6300.00] 650.00000 4550.00
PIPE END SECTION, 15 IN. | |
0061 720-02485 18.000 EACH | 150.00000 2700.00] 150.00000 2700.00] 150.00000 2700.00
TRENCH DRAIN | |
0062 720-45015 2.000 EACH | 800.00000 1600.00 | 2000.00000 4000.00 | 3600.00000 7200.00
INLET, A8 | | |
0063 720-45045 3.000 EACH | 1100.00000 3300.00] 2040.00000 6120.00] 3700.00000 11100.00
INLET, J10 | | |
0064 720-45055 5.000 EACH | 1100.00000 5500.00] 2040.00000 10200.00] 3700.00000 18500.00
INLET, M10 | | |
0065 720-45105 3.000 EACH | 1100.00000 3300.00] 2100.00000 6300.00] 3700.00000 11100.00
INLET, A2, MODIFIED | |
0066 720-45410 1.000 EACH | 1300.00000 1300.00]| 3300.00000 3300.00] 3700.00000 3700.00
MANHOLE, C4 | |
0067 720-98174 3.000 EACH | 1600.00000 4800.00| 2700.00000 8100.00| 4500.00000 13500.00
INLET, B15 | | |
0068 732-03942 4.000 EACH | 2800.00000 11200.00] 2800.00000 11200.00] 4400.00000 17600.00
HYDRANT , GROUND | |
0069 732-94780 4.000 EACH | 1700.00000 6800.00] 1750.00000 7000.00| 1500.00000 6000.00
WATER SERVICE CONNECTION | |
0070 801-03290 4.000 EACH | 550.00000 2200.00] 495.00000 1980.00| 255.00000 1020.00
CONSTRUCTION SIGN, C | |
0071 801-06640 24.000 EACH | 190.00000 4560.00| 135.00000 3240.00] 185.00000 4440.00
CONSTRUCTION SIGN, A | |
0072 801-06775 LUMP | 39000.00000 39000.00] 15270.69000 15270.69 | 50000.00000 50000.00
MAINTAINING TRAFFIC | |
0073 805-96014 1985.000 LFT | 3.30000 6550.50] 1.50000 2977.50] 5.00000 9925.00
SAW CUT, FULL DEPTH | |
0074 807-01603 3.000 EACH | 5300.00000 15900.00]| 5200.00000 15600.00]| 5200.00000 15600.00
SERVICE POINT, TYPE IT | |
0075 807-02819 20.000 EACH | 1500.00000 30000.00] 1350.00000 27000.00]| 1350.00000 27000.00
|
|

, GFI CIRCUIT



INDIANA DEPARTMENT OF TRANSPORTATION DATE 11/10/08
PAGE 150 -6
TABULATION OF BIDS
ROUTE
CALL ORDER 150 CONTRACT ID : R -30596-B COUNTIES JEFFERSON
LETTING DATE 08/20/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 35-1487672 | ( 3 ) 35-1618530
|O"MARA DAVE CONTRACTOR |[MAC CONSTRUCTION & EXCAVATIN |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 807-03738 35.000 EACH | 3500.00000 122500.00] 3400.00000 119000.00]| 3400.00000 119000.00
LIGHT POLE ASSEMBLY, STREET , STERNBERG | |
MODEL 3901LB RICHMOND | |
0077 807-03738 18.000 EACH | 7200.00000 129600.00]| 7000.00000 126000.00]| 7000.00000 126000.00
LIGHT POLE ASSEMBLY, STREET , VISCO | |
1991 19C/24C | |
0078 807-03965 735.000 LFT | 15.00000 11025.00] 14.70000 10804.50] 14.70000 10804.50
CONDUIT, PVC, 2.50 IN., SCHEDULE 80, | |
FOR ELECTRIC | |
0079 807-03965 100.000 LFT | 29.00000 2900.00] 29.00000 2900.00] 29.00000 2900.00
CONDUIT, PVC, 2.50 IN., SCHEDULE 80, | |
FOR ELECTRIC , BORED | |
0080 807-03968 2405.000 LFT | 14.00000 33670.00] 13.50000 32467.50] 13.50000 32467.50
CONDUIT, PVC, 1 IN., SCHEDULE 80, FOR | |
ELECTRIC | | |
0081 807-03968 100.000 LFT | 27.00000 2700.00] 26.00000 2600.00] 26.00000 2600.00
CONDUIT, PVC, 1 IN., SCHEDULE 80, FOR | |
ELECTRIC , BORED | |
0082 807-04651 3290.000 LFT | 1.70000 5593.00] 1.65000 5428.50] 1.65000 5428.50
WIRE , NO 10 ALUM, IN PLASTIC DUCT, IN | |
COND | | |
0083 807-04651 1545.000 LFT | 2.80000 4326.00| 2.77000 4279.65]| 2.77000 4279.65
WIRE , NO 4, ALUM, IN PLASTIC DUCT, IN | |
COND | | |
0084 807-04651 75.000 LFT | 2.50000 187.50] 2.40000 180.00] 2.40000 180.00
WIRE , NO 6 ALUM, IN PLASTIC DUCT, IN | |
COND | | |
0085 807-04651 4810.000 LFT | 2.90000 13949.00] 2.75000 13227.50] 2.75000 13227.50
WIRE ,NO 6 ALUM, IN PLASTIC DUCT, IN | |
COND | | |
0086 808-06713 546.000 LFT | 1.10000 600.60] 1.00000 546.00| 6.00000 3276.00
LINE, PAINT, SOLID, WHITE, 4 IN. | |
SECTION TOTALS | $ 1,456,756.60]| $ 1,544,300.00] $ 1,957,428.34
+ + +
CONTRACT TOTALS | $ 1,456,756.60]| $ 1,544,300.00] $ 1,957,428.34




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/10/08
PAGE : 160 -1

VENDOR RANKING

CALL ORDER : 160 CONTRACT ID : R -30936-A COUNTIES : LAKE
LETTING DATE : 08/20/08 10:00 AM DISTRICT : 64
CONTRACT TIME : 06/01/10 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : N893005
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1569222 GRIMMER CONSTRUCTION INC $ 7,335,638.80 100.0000%
2 35-1068009 DYER CONSTRUCTION CO $ 7,445,223.23 101.4939%
3 35-1120685 WALSH & KELLY INC $ 7,462,104.83 101.7240%
4 35-0918397 RIETH RILEY CONSTRUCTION $ 7,997,030.00 109.0161%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/10/08
PAGE : 160 -2

ROUTE KENNEDY AVENUE
CALL ORDER : 160 CONTRACT ID : R -30936-A COUNTIES LAKE
LETTING DATE : 08/20/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1569222 | ( 2 ) 35-1068009 | ( 3 ) 35-1120685
|GRIMMER CONSTRUCTION INC |DYER CONSTRUCTION CO |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROAD REHABILITATION
| | |
0001 105-06845 LUMP | 70000.00000 70000.00| 132500.00000 132500.00]| 25000.00000 25000.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0007 110-01001 LUMP | 300000.00000 300000.00] 372000.00000 372000.00|] 372100.00000 372100.00
MOBILIZATION AND DEMOBILIZATION | |
0008 201-52370 LUMP | 84000.00000 84000.00| 148800.00000 148800.00| 185000.00000 185000.00
CLEARING RIGHT OF WAY | |
0009 202-01300 4.000 EACH | 1110.00000 4440.00]| 1025.00000 4100.00]| 1025.00000 4100.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE | |
0010 202-02240 13068.000 sSYS | 10.50000 137214.00] 10.24000 133816.32| 10.00000 130680.00
PAVEMENT REMOVAL | |
0011 202-02273 100.000 SYS | 21.70000 2170.00] 13.03000 1303.00]| 15.00000 1500.00
CENTER CURB, CONCRETE, REMOVE | |
0012 202-02637 1.000 LFT | 200.00000 200.00] 218.77000 218.77] 200.00000 200.00
PIPE, ABANDON AND GROUT FILL | |
0013 202-06541 28.000 EACH | 213.00000 5964.00] 238.23000 6670.44] 213.00000 5964.00
REMOVE , VALVE | |
0014 203-02000 14698.000 CYS | 21.90000 321886.20]| 22.45000 329970.10] 22.00000 323356.00
EXCAVATION, COMMON | |
0015 205-03371 100.000 CYS | 15.00000 1500.00]| 49.08000 4908.00| 32.00000 3200.00
SEDIMENT, REMOVE | |
0016 205-06933 5.000 EACH | 108.00000 540.00] 100.00000 500.00] 100.00000 500.00
TEMPORARY DITCH INLET PROTECTION | |
0017 205-06937 590.000 LEFT | 2.20000 1298.00] 2.05000 1209.50] 2.05000 1209.50
TEMPORARY SILT FENCE | |
0018 207-08267 2622.000 SYS | 8.20000 21500.40] 7.58000 19874.76| 10.00000 26220.00
|

SUBGRADE TREATMENT, TYPE IIIA



INDIANA DEPARTMENT OF TRANSPORTATION DATE 11/10/08
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TABULATION OF BIDS
ROUTE KENNEDY AVENUE
CALL ORDER 160 CONTRACT ID : R -30936-A COUNTIES LAKE
LETTING DATE 08/20/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1569222 | ( 2 ) 35-1068009 | ( 3 ) 35-1120685
| GRIMMER CONSTRUCTION INC |DYER CONSTRUCTION CO |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 207-08268 38517.000 SYS | 13.40000 516127.80] 14.04000 540778.68] 16.00000 616272.00
SUBGRADE TREATMENT, TYPE IV | |
0020 211-09264 9249.000 CYS | 29.00000 268221.00] 19.16000 177210.84]| 29.00000 268221.00
STRUCTURE BACKFILL, TYPE 1 | |
0021 301-07448 1750.000 TON | 18.20000 31850.00] 20.52000 35910.00] 40.00000 70000.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0022 304-07490 70.000 TON | 233.12000 16318.40] 200.00000 14000.00] 150.00000 10500.00
HMA PATCHING, TYPE B | |
0023 306-08034 2815.000 SYS | 2.27000 6390.05] 4.06000 11428.90]| 3.50000 9852.50
MILLING, ASPHALT, 1 1/2 IN. | |
0024 401-06264 LUMP | 5724.00000 5724.00| 5300.00000 5300.00] 2500.00000 2500.00
PROFILOGRAPH, HMA | |
0025 401-07327 3165.000 TON | 93.15000 294819.75] 86.27000 273044.55] 90.00000 284850.00
QC/QA-HMA, 2, 70, SURFACE, 9.5 mm | |
0026 401-07397 4902.000 TON | 80.90000 396571.80] 74.90000 367159.80] 70.00000 343140.00
QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm | |
0027 401-07407 13878.000 TON | 69.90000 970072.20]| 64.72000 898184.16| 69.00000 957582.00
QC/QA-HMA, 2, 64, BASE, 25.0 mm | |
0028 401-07429 5959.000 TON | 79.15000 471654.85] 73.29000 436735.11| 78.00000 464802.00
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | |
mm | | |
0029 406-05520 36.500 TON | 422.00000 15403.00]| 391.56000 14291.94| 1200.00000 43800.00
ASPHALT FOR TACK COAT | |
0030 604-05250 2721.000 LFT | 0.45000 1224.45| 0.40000 1088.40| 0.40000 1088.40
PREFORMED JOINT MATERIAL, 1/2 IN. | |
0031 604-07894 36.000 SYS | 150.00000 5400.00] 134.90000 4856.40| 140.00000 5040.00
CURB RAMP, CONCRETE, A | |
0032 604-07897 9.000 SYS | 121.00000 1089.00| 107.75000 969.75]| 140.00000 1260.00
CURB RAMP, CONCRETE, C | |
0033 604-07898 28.000 sSYS | 160.00000 4480.00| 144.00000 4032.00]| 140.00000 3920.00
CURB RAMP, CONCRETE, D | |
0034 604-07900 276.000 SYS | 119.00000 32844.00] 106.00000 29256.00] 135.00000 37260.00
CURB RAMP, CONCRETE, F MODIFIED | |
0035 604-07901 84.000 SYS | 113.00000 9492.00| 100.00000 8400.00| 140.00000 11760.00
CURB RAMP, CONCRETE, G | |
0036 604-07902 18.000 SYS | 199.00000 3582.00] 179.50000 3231.00] 140.00000 2520.00
CURB RAMP, CONCRETE, H | |
0037 604-91531 4100.000 SYs | 41.20000 168920.00]| 34.00000 139400.00]| 37.00000 151700.00
|

SIDEWALK, CONCRETE, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE 11/10/08
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TABULATION OF BIDS
ROUTE KENNEDY AVENUE
CALL ORDER 160 CONTRACT 1ID R -30936-A COUNTIES LAKE
LETTING DATE 08/20/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| 1 ) 35-1569222 | ( 2 ) 35-1068009 | ( 3 ) 35-1120685
| GRIMMER CONSTRUCTION INC |DYER CONSTRUCTION CO |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 605-06120 50.000 LFT | 20.10000 1005.00]| 16.50000 825.00] 50.00000 2500.00
CURB, CONCRETE | |
0039 605-06140 7633.000 LFT | 17.10000 130524.30] 13.75000 104953.75] 20.00000 152660.00
CURB AND GUTTER, CONCRETE MODIFIED | |
0040 605-06255 100.000 SYS | 109.00000 10900.00]| 94.60000 9460.00| 130.00000 13000.00
CENTER CURB, D, CONCRETE | |
0041 610-08446 483.000 SYS | 47.00000 22701.00] 35.75000 17267.25] 53.00000 25599.00
PCCP FOR APPROACHES, 6 IN. | |
0042 610-09108 2139.000 SYS | 57.50000 122992.50]| 45.50000 97324.50]| 68.00000 145452.00
PCCP FOR APPROACHES, 9 IN. | |
0043 615-06505 7.000 EACH | 703.00000 4921.00| 650.00000 4550.00 | 500.00000 3500.00
MONUMENT, B | |
0044 621-01004 2.000 EACH | 514.00000 1028.00]| 475.00000 950.00] 475.00000 950.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0045 621-06545 1.000 TON | 1070.00000 1070.00| 990.00000 990.00 | 990.00000 990.00
FERTILIZER | |
0046 621-06554 195.000 LBS | 6.50000 1267.50]| 5.99000 1168.05]| 5.99000 1168.05
SEED MIXTURE, U | |
0047 621-06557 195.000 LBS | 4.70000 916.50| 4.30000 838.50]| 4.30000 838.50
SEED MIXTURE, T | |
0048 621-06565 3.000 TON | 816.00000 2448.00] 755.00000 2265.00] 755.00000 2265.00
MULCHING MATERIAL | |
0049 621-06567 300.000 kGAL | 1.10000 330.00] 1.00000 300.00] 1.00000 300.00
WATER | | |
0050 621-06575 6100.000 SYS | 6.90000 42090.00]| 3.45000 21045.00] 3.45000 21045.00
SODDING, NURSERY | |
0051 628-09402 21.000 MOS | 2090.00000 43890.00] 2431.97000 51071.37] 3000.00000 63000.00
FIELD OFFICE, B | |
0052 628-09407 21.000 MOS | 298.00000 6258.00] 864.11000 18146.31| 260.00000 5460.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0053 715-04836 5.000 EACH | 2450.00000 12250.00]| 6016.80000 30084.00] 2450.00000 12250.00
GATE VALVE , 16 IN. | |
0054 715-04836 1.000 EACH | 3370.00000 3370.00] 13167.74000 13167.74| 3370.00000 3370.00
GATE VALVE , 18 IN. | |
0055 715-05024 502.000 LFT | 70.30000 35290.60] 110.62000 55531.24 70.30000 35290.60
PIPE, TYPE 2, CIRCULAR, 36 IN. | |
0056 715-05048 9687.000 LFT | 11.20000 108494.40| 9.12000 88345.44| 11.20000 108494.40
PIPE, TYPE 4, CIRCULAR, 6 IN. | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 11/10/08
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TABULATION OF BIDS
ROUTE KENNEDY AVENUE
CALL ORDER 160 CONTRACT ID : R -30936-A COUNTIES LAKE
LETTING DATE 08/20/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| 1 ) 35-1569222 | ( 2 ) 35-1068009 | ( 3 ) 35-1120685
| GRIMMER CONSTRUCTION INC |DYER CONSTRUCTION CO |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 715-05146 72.000 LFT | 32.60000 2347.20]| 39.47000 2841.84| 32.60000 2347.20
PIPE, TYPE 2, CIRCULAR, 6 IN. | |
0058 715-05147 18.000 LFT | 43.30000 779.40 | 41.70000 750.60 | 43.30000 779.40
PIPE, TYPE 2, CIRCULAR, 8 IN. | |
0059 715-05149 2635.000 LFT | 42.90000 113041.50] 44.48000 117204.80]| 42.90000 113041.50
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0060 715-05151 1964.000 LFT | 35.90000 70507.60] 54.54000 107116.56| 35.90000 70507.60
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0061 715-05152 2005.000 LFT | 39.70000 79598.50| 57.73000 115748.65]| 39.70000 79598.50
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0062 715-05153 30.000 LFT | 317.00000 9510.00] 96.92000 2907.60] 317.00000 9510.00
PIPE, TYPE 2, CIRCULAR, 21 IN. | |
0063 715-05154 2847.000 LFT | 42.70000 121566.90]| 74.28000 211475.16/| 42.70000 121566.90
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0064 715-05156 57.000 LFT | 118.00000 6726.00] 126.26000 7196.82| 118.00000 6726.00
PIPE, TYPE 2, CIRCULAR, 30 IN. | |
0065 715-05159 225.000 LFT | 114.00000 25650.00] 161.45000 36326.25] 114.00000 25650.00
PIPE, TYPE 2, CIRCULAR, 42 IN. | |
0066 715-05161 400.000 LFT | 110.00000 44000.00] 150.07000 60028.00 | 110.00000 44000.00
PIPE, TYPE 2, CIRCULAR, 48 IN. | |
0067 715-05203 69.000 LFT | 26.00000 1794.00| 29.90000 2063.10] 26.00000 1794.00
PIPE, TYPE 4, CIRCULAR, 4 IN. | |
0068 715-09064 10923.000 LFT | 0.80000 8738.40| 1.25000 13653.75] 0.80000 8738.40
VIDEO INSPECTION FOR PIPE | |
0069 715-94151 25.000 LFT | 287.00000 7175.00| 103.88000 2597.00] 287.00000 7175.00
WATER MAIN, 18 IN. , DUCTILE IRON | |
0070 715-96669 4100.000 LFT | 101.00000 414100.00| 124.88000 512008.00] 101.00000 414100.00
WATER MAIN, DUCTILE IRON, 16 IN. | |
0071 715-98265 20.000 LFT | 337.00000 6740.00] 84.68000 1693.60]| 337.00000 6740.00
WATER MAIN, DUCTILE IRON, 4 IN. | |
0072 718-06532 3000.000 LFT | 1.10000 3300.00] 1.10000 3300.00] 1.10000 3300.00
VIDEO INSPECTION FOR UNDERDRAINS | |
0073 718-52610 765.000 CYS | 26.10000 19966.50]| 51.37000 39298.05] 26.10000 19966.50
AGGREGATE FOR UNDERDRAINS | |
0074 718-99153 10447.000 SYS | 0.60000 6268.20] 1.32000 13790.04| 0.60000 6268.20
GEOTEXTILES FOR UNDERDRAIN | |
0075 720-44000 10.000 EACH | 453.00000 4530.00] 419.64000 4196.40]| 453.00000 4530.00
CASTING, ADJUST TO GRADE | |
0076 720-45030 3.000 EACH | 1240.00000 3720.00] 1928.74000 5786.22] 1240.00000 3720.00
|

INLET, E7
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TABULATION OF BIDS
ROUTE KENNEDY AVENUE
CALL ORDER 160 CONTRACT 1ID R -30936-A COUNTIES LAKE
LETTING DATE 08/20/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| 1 ) 35-1569222 | ( 2 ) 35-1068009 | ( 3 ) 35-1120685
| GRIMMER CONSTRUCTION INC |DYER CONSTRUCTION CO |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0077 720-45035 1.000 EACH | 1240.00000 1240.00]| 1928.78000 1928.78]| 1240.00000 1240.00
INLET, F7 | | |
0078 720-45045 59.000 EACH | 1570.00000 92630.00] 1938.17000 114352.03] 1570.00000 92630.00
INLET, J10 | | |
0079 720-45055 33.000 EACH | 1570.00000 51810.00] 1939.07000 63989.31] 1570.00000 51810.00
INLET, M10 | | |
0080 720-45410 47.000 EACH | 2260.00000 106220.00] 1913.40000 89929.80] 2260.00000 106220.00
MANHOLE, C4 | |
0081 720-45415 8.000 EACH | 4430.00000 35440.00] 3699.55000 29596.40] 4430.00000 35440.00
MANHOLE, D4 | |
0082 720-45416 4.000 EACH | 4630.00000 18520.00] 3878.54000 15514.16| 4630.00000 18520.00
MANHOLE, E4 | |
0083 720-96999 18.000 EACH | 3690.00000 66420.00] 3676.09000 66169.62] 3690.00000 66420.00
FIRE HYDRANT ASSEMBLY | |
0084 732-01898 90.000 LFT | 142.00000 12780.00] 63.15000 5683.50] 142.00000 12780.00
WATER MAIN, DUCTILE IRON, 10 IN. | |
0085 732-04926 1.000 EACH | 5000.00000 5000.00] 7976.92000 7976.92| 6500.00000 6500.00
VALVE , 10 IN. EZ VALVE & INSERTION | |
0086 732-04926 1.000 EACH | 6000.00000 6000.00] 9365.67000 9365.67| 7000.00000 7000.00
VALVE , 12 IN. EZ VALVE & INSERTION | |
0087 732-04926 3.000 EACH | 3000.00000 9000.00| 5569.72000 16709.16| 4000.00000 12000.00
VALVE , 4 IN. EZ VALVE & INSERTION | |
0088 732-04926 4.000 EACH | 3200.00000 12800.00] 5822.78000 23291.12] 4500.00000 18000.00
VALVE , 6 IN. EZ VALVE & INSERTION | |
0089 732-04926 6.000 EACH | 3500.00000 21000.00] 6112.88000 36677.28] 4800.00000 28800.00
VALVE , 8 IN. EZ VALVE & INSERTION | |
0090 732-05923 1350.000 LFT | 39.60000 53460.00] 33.40000 45090.00] 39.60000 53460.00
WATER SERVICE LINE, 1 IN. | |
0091 732-06623 1.000 EACH | 5220.00000 5220.00] 3671.95000 3671.95] 5220.00000 5220.00
SLEEVE , TAPPING SLEEVE, 10 IN. | |
0092 732-06623 4.000 EACH | 7270.00000 29080.00] 4593.91000 18375.64] 7270.00000 29080.00
SLEEVE , TAPPING SLEEVE, 12 IN. | |
0093 732-06623 3.000 EACH | 3330.00000 9990.00| 1999.91000 5999.73| 3330.00000 9990.00
SLEEVE , TAPPING SLEEVE, 4 IN. | |
0094 732-06623 5.000 EACH | 3580.00000 17900.00]| 2210.92000 11054.60]| 3580.00000 17900.00
SLEEVE , TAPPING SLEEVE, 6 IN. | |
0095 732-06623 7.000 EACH | 4130.00000 28910.00] 2684.92000 18794.44| 4130.00000 28910.00
SLEEVE , TAPPING SLEEVE, 8 IN. | |
0096 732-06651 15.000 LFT | 142.00000 2130.00] 78.13000 1171.95]| 142.00000 2130.00
|

WATER LINE, 2 IN.
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TABULATION OF BIDS
ROUTE KENNEDY AVENUE
CALL ORDER 160 CONTRACT 1ID R -30936-A COUNTIES LAKE
LETTING DATE 08/20/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| 1 ) 35-1569222 | ( 2 ) 35-1068009 | ( 3 ) 35-1120685
| GRIMMER CONSTRUCTION INC |DYER CONSTRUCTION CO |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0097 732-07826 20.000 EACH | 956.00000 19120.00]| 737.23000 14744.60]| 956.00000 19120.00
BUFFALO BOX AND METER | |
0098 732-91738 400.000 LFT | 62.60000 25040.00] 53.56000 21424.00] 62.60000 25040.00
WATER MAIN, DUCTILE IRON, 6 IN. | |
0099 732-91739 1600.000 LFT | 73.30000 117280.00]| 56.49000 90384.00] 73.30000 117280.00
WATER MAIN, DUCTILE IRON, 8 IN. | |
0100 732-96670 120.000 LFT | 202.00000 24240.00] 95.95000 11514.00] 202.00000 24240.00
WATER MAIN, DUCTILE IRON, 12 IN. | |
0101 732-969438 2.000 EACH | 1170.00000 2340.00] 1497.81000 2995.62] 1170.00000 2340.00
GATE VALVE, 8 IN. | | |
0102 732-97009 9.000 EACH | 669.00000 6021.00] 381.17000 3430.53] 669.00000 6021.00
FIRE HYDRANT ASSEMBLY, REMOVE | |
0103 801-01504 16.000 EACH | 49.70000 795.20] 46.00000 736.00] 46.00000 736.00
TEMPORARY PAVEMENT MESSAGE MARKING, | |
LANE INDICATION ARROW | |
0104 801-06203 32640.000 LFT | 0.15000 4896.00 | 0.14000 4569.60 | 0.14000 4569.60
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0105 801-06207 11200.000 LFT | 1.00000 11200.00]| 0.94000 10528.00]| 0.94000 10528.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0106 801-06577 340.000 LFT | 6.10000 2074.00] 5.66000 1924.40| 5.66000 1924.40
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
24 1IN. | | |
0107 801-06640 73.000 EACH | 215.00000 15695.00] 199.00000 14527.00] 199.00000 14527.00
CONSTRUCTION SIGN, A | |
0108 801-06645 31.000 EACH | 85.40000 2647.40] 79.00000 2449.00] 79.00000 2449.00
CONSTRUCTION SIGN, B | |
0109 801-06710 825.000 DAY | 4.40000 3630.00] 4.03000 3324.75] 4.03000 3324.75
FLASHING ARROW SIGN | |
0110 801-06775 LUMP | 125000.00000 125000.00| 119102.60000 119102.60]| 45000.00000 45000.00
MAINTAINING TRAFFIC | |
0111 801-07023 2.000 EACH | 5620.00000 11240.00] 5200.00000 10400.00] 6900.00000 13800.00
ENERGY ABSORBING TERMINAL, CZ, TL-2 | |
0112 801-07119 570.000 LFT | 15.10000 8607.00| 14.00000 7980.00| 14.00000 7980.00
BARRICADE, III-B | |
0113 801-07612 142.000 LFT | 3.50000 497.00 | 3.25000 461.50| 3.25000 461.50
TEMPORARY PAVEMENT MARKING, 24 IN. | |
0114 801-08401 320.000 LFT | 36.10000 11552.00]| 20.00000 6400.00] 35.00000 11200.00
|

TEMPORARY TRAFFIC BARRIER, TYPE 2



PEDESTRIAN SIGNAL HEAD WITH
12 IN.
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TABULATION OF BIDS
ROUTE KENNEDY AVENUE
CALL ORDER 160 CONTRACT 1ID R -30936-A COUNTIES LAKE
LETTING DATE 08/20/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1569222 | ( 2 ) 35-1068009 | ( 3 ) 35-1120685
| GRIMMER CONSTRUCTION INC |DYER CONSTRUCTION CO |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0115 801-09133 4.000 EACH | 10300.00000 41200.00]| 9570.00000 38280.00] 9570.00000 38280.00
TEMPORARY CHANGEABLE MESSAGE SIGN | |
0116 802-05701 552.000 LEFT | 13.40000 7396.80 | 12.38000 6833.76 | 12.38000 6833.76
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0117 802-07135 8.000 EACH | 2510.00000 20080.00 | 2321.00000 18568.00] 2321.00000 18568.00
CABLE SPAN SIGN STRUCTURE FOUNDATION, I | |
0118 802-76025 209.000 SFT | 12.80000 2675.20] 11.84000 2474.56| 11.84000 2474.56
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0119 802-76035 297.000 SFT | 14.10000 4187.70]| 13.00000 3861.00] 13.00000 3861.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0120 802-76125 4.000 EACH | 9730.00000 38920.00] 8999.00000 35996.00] 8999.00000 35996.00
SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN | |
0121 802-93494 165.000 LFT | 11.90000 1963.50] 11.00000 1815.00] 11.00000 1815.00
POST, ROUND, GALVANIZED | |
0122 802-97812 30.000 EACH | 146.00000 4380.00]| 135.00000 4050.00]| 135.00000 4050.00
STREET NAME IDENTIFICATION SIGN | |
0123 805-01816 5.000 EACH | 878.00000 4390.00] 812.00000 4060.00] 812.00000 4060.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT | |
X 8FT. | | |
0124 805-01842 15.000 EACH | 719.00000 10785.00] 665.00000 9975.00 | 665.00000 9975.00
HANDHOLE, SIGNAL | |
0125 805-02037 3.000 EACH | 4120.00000 12360.00]| 3812.00000 11436.00]| 3812.00000 11436.00
SIGNAL CANTILEVER STRUCTURE, 20 FT. ARM | |
0126 805-02037 1.000 EACH | 5530.00000 5530.00] 5112.00000 5112.00] 5112.00000 5112.00
SIGNAL CANTILEVER STRUCTURE, 20 FT. ARM | |
& 35 FT. ARM | |
0127 805-02069 2.000 EACH | 4260.00000 8520.00| 3942.00000 7884.00| 3942.00000 7884.00
SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM | |
0128 805-02072 1.000 EACH | 4370.00000 4370.00 | 4042.00000 4042.00] 4042.00000 4042.00
SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM | |
0129 805-02073 2.000 EACH | 4480.00000 8960.00| 4142.00000 8284.00| 4142.00000 8284.00
SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM | |
0130 805-02087 LUMP | 1740.00000 1740.00| 1612.00000 1612.00] 1612.00000 1612.00
TRANSPORTATION OF SALVAGEABLE SIGNAL | |
EQUIPMENT | | |
0131 805-02151 24.000 EACH | 662.00000 15888.00| 612.00000 14688.00]| 612.00000 14688.00
|
|

INTERNATIONAL SYMBOLS,



INDIANA DEPARTMENT OF TRANSPORTATION DATE 11/10/08
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TABULATION OF BIDS
ROUTE KENNEDY AVENUE
CALL ORDER 160 CONTRACT ID : R -30936-A COUNTIES LAKE
LETTING DATE 08/20/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| 1 ) 35-1569222 | ( 2 35-1068009 | ( 3 ) 35-1120685
| GRIMMER CONSTRUCTION INC |DYER CONSTRUCTION CO |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0132 805-03159 1.000 EACH | 6280.00000 6280.00| 5812.00000 5812.00| 5812.00000 5812.00
SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM | |
AND 30 FT. ARM | |
0133 805-05698 5.000 EACH | 770.00000 3850.00] 712.00000 3560.00] 712.00000 3560.00
SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN. | |
X 2FT. 6 IN. X 7 FT. | |
0134 805-06592 3280.000 LFT | 13.10000 42968.00] 12.12000 39753.60] 12.12000 39753.60
CONDUIT, STEEL, GALVANIZED, 2 IN. | |
0135 805-08464 4.000 EACH | 3460.00000 13840.00]| 3200.00000 12800.00]| 3200.00000 12800.00
RADIO, INTERCONNECT | |
0137 805-78100 3.000 EACH | 13300.00000 39900.00] 12312.00000 36936.00] 12312.00000 36936.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | |
PHASE | | |
0138 805-78205 16.000 EACH | 1090.00000 17440.00]| 1012.00000 16192.00]| 1012.00000 16192.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER, GREEN | |
0139 805-78230 8.000 EACH | 1420.00000 11360.00]| 1312.00000 10496.00]| 1312.00000 10496.00
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | |
0140 805-78412 2.000 EACH | 845.00000 1690.00 | 782.00000 1564.00 | 782.00000 1564.00
SIGNAL PEDESTAL, 9 FT. | |
0141 805-78445 3.000 EACH | 554.00000 1662.00]| 512.00000 1536.00]| 512.00000 1536.00
SIGNAL SERVICE | |
0142 805-78467 150.000 LFT | 2.30000 345.00] 2.12000 318.00] 2.12000 318.00
SIGNAL CABLE, 3C 8GA. | |
0143 805-78470 5040.000 LFT | 0.50000 2520.00] 0.42000 2116.80] 0.42000 2116.80
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | |
0144 805-78480 1880.000 LFT | 0.90000 1692.00| 0.80000 1504.00| 0.80000 1504.00
SIGNAL CABLE, 3C 14GA. | |
0145 805-78485 3030.000 LFT | 1.30000 3939.00] 1.22000 3696.60]| 1.22000 3696.60
SIGNAL CABLE, 5C 14GA. | |
0146 805-78490 1110.000 LFT | 1.50000 1665.00 | 1.42000 1576.20| 1.42000 1576.20
SIGNAL CABLE, 7C 14GA. | |
0147 805-78510 2050.000 LFT | 0.90000 1845.00| 0.82000 1681.00]| 0.82000 1681.00
SIGNAL CABLE, 2C 16GA., SHIELDED | |
0148 805-78746 1780.000 LFT | 13.10000 23318.00] 12.12000 21573.60] 12.12000 21573.60
PREFORMED LOOP DETECTORS | |
0149 805-78785 12.000 EACH | 554.00000 6648.00] 512.00000 6144.00] 512.00000 6144.00
|

SIGNAL DETECTOR HOUSING



MULTIPLE COMPRESSION FITTING,
WATERPROOFED

INDIANA DEPARTMENT OF TRANSPORTATION DATE 11/10/08
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TABULATION OF BIDS
ROUTE KENNEDY AVENUE
CALL ORDER 160 CONTRACT 1ID R -30936-A COUNTIES LAKE
LETTING DATE 08/20/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1569222 | ( 2 ) 35-1068009 | ( 3 ) 35-1120685
| GRIMMER CONSTRUCTION INC |DYER CONSTRUCTION CO |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0150 805-78795 900.000 LFT | 9.70000 8730.00]| 9.00000 8100.00| 9.00000 8100.00
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0151 805-78900 2.000 EACH | 489.00000 978.00 | 452.00000 904.00| 452.00000 904.00
PEDESTAL FOUNDATION, A | |
0152 805-78925 3.000 EACH | 845.00000 2535.00] 782.00000 2346.00] 782.00000 2346.00
CONTROLLER CABINET FOUNDATION, P1 | |
0153 805-86838 2205.000 LFT | 2.20000 4851.00] 2.00000 4410.00] 2.00000 4410.00
WIRE, NO. 4 COPPER IN CONDUIT, 1C | |
0154 805-92504 17.000 EACH | 277.00000 4709.00| 256.00000 4352.00]| 256.00000 4352.00
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | |
0155 805-94295 64.000 EACH | 132.00000 8448.00] 122.00000 7808.00 | 122.00000 7808.00
SIGNAL HEAD, RELOCATE | |
0156 805-95889 7200.000 LFT | 0.90000 6480.00] 0.80000 5760.00] 0.80000 5760.00
WIRE, NO. 10 COPPER, 1C | |
0157 805-96121 24.000 EACH | 110.00000 2640.00] 102.00000 2448.00] 102.00000 2448.00
PEDESTRIAN PUSH BUTTON AND SIGN | |
0158 807-02191 2.000 EACH | 716.00000 1432.00]| 662.00000 1324.00]| 662.00000 1324.00
HANDHOLE, LIGHTING | |
0159 807-02193 48.000 EACH | 845.00000 40560.00] 782.00000 37536.00] 782.00000 37536.00
LIGHT STANDARD FOUNDATION, 3 FT. DIA. X | |
8 FT. | | |
0160 807-04654 48.000 EACH | 1380.00000 66240.00] 1272.00000 61056.00] 1272.00000 61056.00
LIGHT POLE , 30 FT. EMH, 8 FT. MAST ARM | |
0161 807-07580 9300.000 LFT | 9.90000 92070.00] 9.12000 84816.00] 9.12000 84816.00
WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN | |
TRENCH, 4 1/C | |
0162 807-86615 48.000 EACH | 337.00000 16176.00] 312.00000 14976.00] 312.00000 14976.00
LUMINAIRE, ROADWAY, 250 WATT, HIGH | |
PRESSURE SODIUM | |
0163 807-86810 1.000 EACH | 3360.00000 3360.00] 3112.00000 3112.00] 3112.00000 3112.00
SERVICE POINT, II | |
0164 807-86910 48.000 EACH | 21.60000 1036.80] 20.00000 960.00| 20.00000 960.00
CONNECTOR KIT, UNFUSED | |
0165 807-86915 48.000 EACH | 24.90000 1195.20]| 23.00000 1104.00]| 23.00000 1104.00
CONNECTOR KIT, FUSED | |
0166 807-86920 132.000 EACH | 20.50000 2706.00] 19.00000 2508.00] 19.00000 2508.00
MULTIPLE COMPRESSION FITTING, | |
NON-WATERPROOFED | |
0167 807-86925 8.000 EACH | 24.90000 199.20] 23.00000 184.00] 23.00000 184.00
|
|



LINE, THERMOPLASTIC, SOLID, YELLOW, 8
IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE 11/10/08
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TABULATION OF BIDS
ROUTE KENNEDY AVENUE
CALL ORDER : 160 CONTRACT 1ID R -30936-A COUNTIES LAKE
LETTING DATE : 08/20/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| 1 ) 35-1569222 | ( 35-1068009 | ( ) 35-1120685
| GRIMMER CONSTRUCTION INC |DYER CONSTRUCTION CO |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0168 807-86930 100.000 EACH | 19.50000 1950.00]| 18.00000 1800.00]| 18.00000 1800.00
INSULATION LINK, NONWATERPROOFED | |
0169 807-86935 24.000 EACH | 24.90000 597.60] 23.00000 552.00] 23.00000 552.00
INSULATION LINK, WATERPROOFED | |
0170 807-86950 48.000 EACH | 56.20000 2697.60] 52.00000 2496.00] 52.00000 2496.00
SIGN, UNDERPASS, AND ROADWAY LIGHTING | |
LOCATION IDENTIFICATION | |
0171 808-06701 2892.000 LFT | 0.30000 867.60] 0.28000 809.76 | 0.28000 809.76
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | |
IN. | | |
0172 808-06703 2365.000 LFT | 0.30000 709.50| 0.28000 662.20] 0.28000 662.20
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0173 808-06716 15000.000 LFT | 0.30000 4500.00| 0.29000 4350.00]| 0.29000 4350.00
LINE, REMOVE | |
0174 808-75240 1482.000 LFT | 0.30000 444.60 | 0.28000 414.96 | 0.28000 414.96
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | |
IN. | | |
0175 808-75245 8533.000 LFT | 0.30000 2559.90] 0.28000 2389.24] 0.28000 2389.24
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0176 808-75260 44.000 LFT | 1.90000 83.60] 1.71000 75.24] 1.71000 75.24
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID, WHITE, CROSSHATCH LINE, 12 IN. | |
0177 808-75278 28.000 LFT | 1.90000 53.20]| 1.71000 47.88] 1.71000 47.88
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | |
0178 808-75297 642.000 LFT | 3.70000 2375.40] 3.41000 2189.22] 3.41000 2189.22
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0179 808-75300 2564.000 LFT | 0.90000 2307.60] 0.85000 2179.40] 0.85000 2179.40
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 6 IN. | |
0180 808-75320 37.000 EACH | 62.70000 2319.90] 58.00000 2146.00] 58.00000 2146.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0181 808-75325 24.000 EACH | 95.10000 2282.40] 88.00000 2112.00] 88.00000 2112.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0182 808-92027 222.000 LFT | 0.60000 133.20] 0.57000 126.54] 0.57000 126.54
|
|



INDIANA DEPARTMENT OF TRANSPORTATION DATE 11/10/08
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TABULATION OF BIDS
ROUTE KENNEDY AVENUE
CALL ORDER 160 CONTRACT 1ID R -30936-A COUNTIES LAKE
LETTING DATE 08/20/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1569222 | ( 2 ) 35-1068009 | ( 3 ) 35-1120685
| GRIMMER CONSTRUCTION INC |DYER CONSTRUCTION CO |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0183 808-97222 3.000 EACH | 103.00000 309.00] 95.00000 285.00]| 95.00000 285.00
PAVEMENT MESSAGE MARKINGS, PAINT, | |
HANDICAP SYMBOL | |
0184 808-98796 54.000 LFT | 2.20000 118.80] 2.00000 108.00] 2.00000 108.00
LINE, THERMOPLASTIC, DOTTED, WHITE, 4 | |
IN., 2 FT. LINE, 4 FT. GAP | |
0185 801-03290 4.000 EACH | 243.00000 972.00 | 225.00000 900.00| 225.00000 900.00
CONSTRUCTION SIGN, C | |
0186 805-78106 1.000 EACH | 19300.00000 19300.00]| 17888.00000 17888.00]| 17888.00000 17888.00
CONTROLLER AND CABINET, MASTER, MENU | |
DRIVEN, 8 PHASE | |
0187 202-96151 LUMP | 2270.00000 2270.00] 2100.00000 2100.00] 2752.87000 2752.87
TRANSPORTATION OF SALVAGEABLE ITEMS | |
SECTION TOTALS | S 7,335,638.80] S 7,445,223.23 S 7,462,104.83
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 7,335,638.80| $ 7,445,223.23| $ 7,462,104.83
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TABULATION OF BIDS
ROUTE KENNEDY AVENUE
CALL ORDER 160 CONTRACT ID : R -30936-A COUNTIES LAKE
LETTING DATE 08/20/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 35-0918397 | ( ) I (
|RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROAD REHABILITATION
| | |
0001 105-06845 LUMP | 87058.10000 87058.10]
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0004 109-08440 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | |
0005 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0006 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0007 110-01001 LUMP | 406580.57000 406580.57]
MOBILIZATION AND DEMOBILIZATION | |
0008 201-52370 LUMP | 162600.00000 162600.00]
CLEARING RIGHT OF WAY | |
0009 202-01300 4.000 EACH | 1025.00000 4100.00 |
TRAFFIC SIGNAL EQUIPMENT, REMOVE | |
0010 202-02240 13068.000 SYS | 12.50000 163350.00]
PAVEMENT REMOVAL | |
0011 202-02273 100.000 sSYs | 35.00000 3500.00]
CENTER CURB, CONCRETE, REMOVE | |
0012 202-02637 1.000 LFT | 200.00000 200.00]
PIPE, ABANDON AND GROUT FILL | |
0013 202-06541 28.000 EACH | 213.00000 5964.00]
REMOVE , VALVE | |
0014 203-02000 14698.000 CYS | 27.98000 411250.04|
EXCAVATION, COMMON | |
0015 205-03371 100.000 cCYs | 40.00000 4000.00 |
SEDIMENT, REMOVE | |
0016 205-06933 5.000 EACH | 100.00000 500.00]
TEMPORARY DITCH INLET PROTECTION | |
0017 205-06937 590.000 LFT | 2.05000 1209.50]|
TEMPORARY SILT FENCE | |
0018 207-08267 2622.000 SYS | 33.00000 86526.00|
SUBGRADE TREATMENT, TYPE IIIA | |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/10/08
PAGE : 160 -14

ROUTE KENNEDY AVENUE
CALL ORDER : 160 CONTRACT ID : R -30936-A COUNTIES LAKE
LETTING DATE 08/20/08 10:00 AM DISTRICT LAPORTE DISTRICT

SET-ASIDE
I( 4 ) 35-0918397 I ( | ( )
|RIETH RILEY CONSTRUCTION |

LINE NO / ITEM CODE / ALT | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | AMOUNT| UNIT PRICE AMOUNT

+ + +

0019 207-08268 38517.000 SYS | 19.80000 762636 .60 |

SUBGRADE TREATMENT, TYPE IV | |
0020 211-09264 9249.000 CYS | 29.00000 268221.00]
STRUCTURE BACKFILL, TYPE 1 | |
0021 301-07448 1750.000 TON | 18.65000 32637.50]
COMPACTED AGGREGATE, NO. 53, BASE | |
0022 304-07490 70.000 TON | 210.00000 14700.00]|
HMA PATCHING, TYPE B | |
0023 306-08034 2815.000 SYS | 3.00000 8445.00|
MILLING, ASPHALT, 1 1/2 IN. | |
0024 401-06264 LUMP | 5450.00000 5450.00]
PROFILOGRAPH, HMA | |
0025 401-07327 3165.000 TON | 91.00000 288015.00]
QC/QA-HMA, 2, 70, SURFACE, 9.5 mm | |
0026 401-07397 4902.000 TON | 79.30000 388728.60]
QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm | |
0027 401-07407 13878.000 TON | 69.80000 968684.40|
QC/QA-HMA, 2, 64, BASE, 25.0 mm | |
0028 401-07429 5959.000 TON | 77.45000 461524.55]
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | |
mm | | |
0029 406-05520 36.500 TON | 403.00000 14709.50]|
ASPHALT FOR TACK COAT | |
0030 604-05250 2721.000 LFT | 0.22000 598.62 ]
PREFORMED JOINT MATERIAL, 1/2 IN. | |
0031 604-07894 36.000 SYS | 134.00000 4824.00|
CURB RAMP, CONCRETE, A | |
0032 604-07897 9.000 SYS | 166.50000 1498.50|
CURB RAMP, CONCRETE, C | |
0033 604-07898 28.000 sSYS | 177.00000 4956.00|
CURB RAMP, CONCRETE, D | |
0034 604-07900 276.000 SYS | 150.00000 41400.00]
CURB RAMP, CONCRETE, F MODIFIED | |
0035 604-07901 84.000 SYS | 191.00000 16044.00]|
CURB RAMP, CONCRETE, G | |
0036 604-07902 18.000 SYS | 155.00000 2790.00]|
CURB RAMP, CONCRETE, H | |

0037 604-91531 4100.000 SYs | 39.50000 161950.00]|

| |

SIDEWALK, CONCRETE, 4 IN.
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TABULATION OF BIDS
ROUTE : KENNEDY AVENUE

CALL ORDER : 160 CONTRACT ID : R -30936-A COUNTIES : LAKE
LETTING DATE : 08/20/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE

4 ) 35-0918397

( I( )
RIETH RILEY CONSTRUCTION I
I

( )

LINE NO / ITEM CODE / ALT

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 605-06120 50.000 LFT | 30.30000 1515.00]|
CURB, CONCRETE | |
0039 605-06140 7633.000 LFT | 18.50000 141210.50]
CURB AND GUTTER, CONCRETE MODIFIED | |
0040 605-06255 100.000 SYS | 110.00000 11000.00]
CENTER CURB, D, CONCRETE | |
0041 610-08446 483.000 SYS | 62.25000 30066.75]|
PCCP FOR APPROACHES, 6 IN. | |
0042 610-09108 2139.000 SYS | 60.50000 129409.50]|
PCCP FOR APPROACHES, 9 IN. | |
0043 615-06505 7.000 EACH | 650.00000 4550.00 |
MONUMENT, B | |
0044 621-01004 2.000 EACH | 475.00000 950.00]
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0045 621-06545 1.000 TON | 990.00000 990.00 |
FERTILIZER | |
0046 621-06554 195.000 LBS | 5.99000 1168.05]|
SEED MIXTURE, U | |
0047 621-06557 195.000 LBS | 4.30000 838.50|
SEED MIXTURE, T | |
0048 621-06565 3.000 TON | 755.00000 2265.00]
MULCHING MATERIAL | |
0049 621-06567 300.000 kGAL | 1.00000 300.00]
WATER | | |
0050 621-06575 6100.000 SYS | 3.45000 21045.00]
SODDING, NURSERY | |
0051 628-09402 21.000 MOS | 2250.00000 47250.00|
FIELD OFFICE, B | |
0052 628-09407 21.000 MOS | 195.00000 4095.00|
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0053 715-04836 5.000 EACH | 2450.00000 12250.00]|
GATE VALVE , 16 IN. | |
0054 715-04836 1.000 EACH | 3370.00000 3370.00]
GATE VALVE , 18 IN. | |
0055 715-05024 502.000 LFT | 70.30000 35290.60]
PIPE, TYPE 2, CIRCULAR, 36 IN. | |
0056 715-05048 9687.000 LFT | 11.20000 108494.40|
| |

PIPE, TYPE 4, CIRCULAR, 6 IN.
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ROUTE KENNEDY AVENUE
CALL ORDER : 160 CONTRACT ID : R -30936-A COUNTIES LAKE
LETTING DATE 08/20/08 10:00 AM DISTRICT LAPORTE DISTRICT

SET-ASIDE
I( 4 ) 35-0918397 I ( | ( )
|RIETH RILEY CONSTRUCTION |

LINE NO / ITEM CODE / ALT | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | AMOUNT| UNIT PRICE AMOUNT

+ + +

0057 715-05146 72.000 LFT | 32.60000 2347.20]

PIPE, TYPE 2, CIRCULAR, 6 IN. | |
0058 715-05147 18.000 LFT | 43.30000 779.40 |
PIPE, TYPE 2, CIRCULAR, 8 IN. | |
0059 715-05149 2635.000 LFT | 42.90000 113041.50]|
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0060 715-05151 1964.000 LFT | 35.90000 70507.60]
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0061 715-05152 2005.000 LFT | 39.70000 79598.50]
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0062 715-05153 30.000 LFT | 317.00000 9510.00]
PIPE, TYPE 2, CIRCULAR, 21 IN. | |
0063 715-05154 2847.000 LFT | 42.70000 121566.90|
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0064 715-05156 57.000 LFT | 118.00000 6726.00]
PIPE, TYPE 2, CIRCULAR, 30 IN. | |
0065 715-05159 225.000 LFT | 114.00000 25650.00]
PIPE, TYPE 2, CIRCULAR, 42 IN. | |
0066 715-05161 400.000 LFT | 110.00000 44000.00]
PIPE, TYPE 2, CIRCULAR, 48 IN. | |
0067 715-05203 69.000 LFT | 26.00000 1794.00]|
PIPE, TYPE 4, CIRCULAR, 4 IN. | |
0068 715-09064 10923.000 LFT | 0.80000 8738.40|
VIDEO INSPECTION FOR PIPE | |
0069 715-94151 25.000 LFT | 287.00000 7175.00|
WATER MAIN, 18 IN. , DUCTILE IRON | |
0070 715-96669 4100.000 LFT | 101.00000 414100.00|
WATER MAIN, DUCTILE IRON, 16 IN. | |
0071 715-98265 20.000 LFT | 337.00000 6740.00]
WATER MAIN, DUCTILE IRON, 4 IN. | |
0072 718-06532 3000.000 LFT | 1.10000 3300.00]
VIDEO INSPECTION FOR UNDERDRAINS | |
0073 718-52610 765.000 CYS | 26.10000 19966.50]
AGGREGATE FOR UNDERDRAINS | |
0074 718-99153 10447.000 SYS | 0.60000 6268.20]
GEOTEXTILES FOR UNDERDRAIN | |
0075 720-44000 10.000 EACH | 453.00000 4530.00]
CASTING, ADJUST TO GRADE | |

0076 720-45030 3.000 EACH | 1240.00000 3720.00]

| |

INLET, E7



INDIANA DEPARTMENT OF TRANSPORTATION DATE 11/10/08
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TABULATION OF BIDS
ROUTE KENNEDY AVENUE
CALL ORDER : 160 CONTRACT ID : R -30936-A COUNTIES LAKE
LETTING DATE 08/20/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 35-0918397 | ( | (
|RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | AMOUNT| UNIT PRICE AMOUNT
+ + +
0077 720-45035 1.000 EACH | 1240.00000 1240.00] [
INLET, F7 | | |
0078 720-45045 59.000 EACH | 1570.00000 92630.00]
INLET, J10 | | |
0079 720-45055 33.000 EACH | 1570.00000 51810.00]
INLET, M10 | | |
0080 720-45410 47.000 EACH | 2260.00000 106220.00]
MANHOLE, C4 | |
0081 720-45415 8.000 EACH | 4430.00000 35440.00]
MANHOLE, D4 | |
0082 720-45416 4.000 EACH | 4630.00000 18520.00]
MANHOLE, E4 | |
0083 720-96999 18.000 EACH | 3690.00000 66420.00]
FIRE HYDRANT ASSEMBLY | |
0084 732-01898 90.000 LFT | 142.00000 12780.00]
WATER MAIN, DUCTILE IRON, 10 IN. | |
0085 732-04926 1.000 EACH | 6500.00000 6500.00]
VALVE , 10 IN. EZ VALVE & INSERTION | |
0086 732-04926 1.000 EACH | 7000.00000 7000.00 |
VALVE , 12 IN. EZ VALVE & INSERTION | |
0087 732-04926 3.000 EACH | 4000.00000 12000.00]|
VALVE , 4 IN. EZ VALVE & INSERTION | |
0088 732-04926 4.000 EACH | 4500.00000 18000.00]
VALVE , 6 IN. EZ VALVE & INSERTION | |
0089 732-04926 6.000 EACH | 4800.00000 28800.00]
VALVE , 8 IN. EZ VALVE & INSERTION | |
0090 732-05923 1350.000 LFT | 39.60000 53460.00]
WATER SERVICE LINE, 1 IN. | |
0091 732-06623 1.000 EACH | 5220.00000 5220.00]
SLEEVE , TAPPING SLEEVE, 10 IN. | |
0092 732-06623 4.000 EACH | 7270.00000 29080.00]
SLEEVE , TAPPING SLEEVE, 12 IN. | |
0093 732-06623 3.000 EACH | 3330.00000 9990.00|
SLEEVE , TAPPING SLEEVE, 4 IN. | |
0094 732-06623 5.000 EACH | 3580.00000 17900.00]|
SLEEVE , TAPPING SLEEVE, 6 IN. | |
0095 732-06623 7.000 EACH | 4130.00000 28910.00]
SLEEVE , TAPPING SLEEVE, 8 IN. | |
0096 732-06651 15.000 LFT | 142.00000 2130.00]
| |

WATER LINE, 2 IN.
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TABULATION OF BIDS
ROUTE : KENNEDY AVENUE

CALL ORDER : 160 CONTRACT ID : R -30936-A COUNTIES : LAKE
LETTING DATE : 08/20/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE

4 ) 35-0918397

( I( )
RIETH RILEY CONSTRUCTION I
I

( )

LINE NO / ITEM CODE / ALT

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0097 732-07826 20.000 EACH | 956.00000 19120.00]|
BUFFALO BOX AND METER | |
0098 732-91738 400.000 LFT | 62.60000 25040.00]
WATER MAIN, DUCTILE IRON, 6 IN. | |
0099 732-91739 1600.000 LFT | 73.30000 117280.00]|
WATER MAIN, DUCTILE IRON, 8 IN. | |
0100 732-96670 120.000 LFT | 202.00000 24240.00]
WATER MAIN, DUCTILE IRON, 12 IN. | |
0101 732-969438 2.000 EACH | 1170.00000 2340.00]
GATE VALVE, 8 IN. | | |
0102 732-97009 9.000 EACH | 669.00000 6021.00]
FIRE HYDRANT ASSEMBLY, REMOVE | |
0103 801-01504 16.000 EACH | 46.00000 736.00|
TEMPORARY PAVEMENT MESSAGE MARKING, | |
LANE INDICATION ARROW | |
0104 801-06203 32640.000 LFT | 0.14000 4569.60 |
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0105 801-06207 11200.000 LFT | 0.94000 10528.00]|
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0106 801-06577 340.000 LFT | 5.66000 1924.40|
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
24 1IN. | | |
0107 801-06640 73.000 EACH | 199.00000 14527.00]
CONSTRUCTION SIGN, A | |
0108 801-06645 31.000 EACH | 79.00000 2449.00]
CONSTRUCTION SIGN, B | |
0109 801-06710 825.000 DAY | 4.03000 3324.75]
FLASHING ARROW SIGN | |
0110 801-06775 LUMP | 205896.61000 205896.61|
MAINTAINING TRAFFIC | |
0111 801-07023 2.000 EACH | 5200.00000 10400.00]
ENERGY ABSORBING TERMINAL, CZ, TL-2 | |
0112 801-07119 570.000 LFT | 14.00000 7980.00|
BARRICADE, III-B | |
0113 801-07612 142.000 LFT | 3.25000 461.50|
TEMPORARY PAVEMENT MARKING, 24 IN. | |
0114 801-08401 320.000 LFT | 36.88000 11801.60]|
| |

TEMPORARY TRAFFIC BARRIER, TYPE 2
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TABULATION OF BIDS
ROUTE KENNEDY AVENUE
CALL ORDER 160 CONTRACT 1ID R -30936-A COUNTIES LAKE
LETTING DATE 08/20/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 35-0918397 | ( ) | (
|RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0115 801-09133 4.000 EACH | 9570.00000 38280.00]
TEMPORARY CHANGEABLE MESSAGE SIGN | |
0116 802-05701 552.000 LEFT | 12.38000 6833.76|
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0117 802-07135 8.000 EACH | 2321.00000 18568.00]
CABLE SPAN SIGN STRUCTURE FOUNDATION, I | |
0118 802-76025 209.000 SFT | 11.84000 2474.56|
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0119 802-76035 297.000 SFT | 13.00000 3861.00]
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0120 802-76125 4.000 EACH | 8999.00000 35996.00|
SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN | |
0121 802-93494 165.000 LFT | 11.00000 1815.00]
POST, ROUND, GALVANIZED | |
0122 802-97812 30.000 EACH | 135.00000 4050.00]
STREET NAME IDENTIFICATION SIGN | |
0123 805-01816 5.000 EACH | 812.00000 4060.00]
SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT | |
X 8FT. | | |
0124 805-01842 15.000 EACH | 665.00000 9975.00 |
HANDHOLE, SIGNAL | |
0125 805-02037 3.000 EACH | 3812.00000 11436.00]|
SIGNAL CANTILEVER STRUCTURE, 20 FT. ARM | |
0126 805-02037 1.000 EACH | 5112.00000 5112.00]
SIGNAL CANTILEVER STRUCTURE, 20 FT. ARM | |
& 35 FT. ARM | |
0127 805-02069 2.000 EACH | 3942.00000 7884.00|
SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM | |
0128 805-02072 1.000 EACH | 4042.00000 4042.00]
SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM | |
0129 805-02073 2.000 EACH | 4142.00000 8284.00|
SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM | |
0130 805-02087 LUMP | 1612.00000 1612.00]
TRANSPORTATION OF SALVAGEABLE SIGNAL | |
EQUIPMENT | | |
0131 805-02151 24.000 EACH | 612.00000 14688.00]|
PEDESTRIAN SIGNAL HEAD WITH | |
INTERNATIONAL SYMBOLS, 12 IN. | |
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TABULATION OF BIDS
ROUTE KENNEDY AVENUE
CALL ORDER 160 CONTRACT ID : R -30936-A COUNTIES LAKE
LETTING DATE 08/20/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 35-0918397 | ( ) | (
|RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0132 805-03159 1.000 EACH | 5812.00000 5812.00| [
SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM | |
AND 30 FT. ARM | |
0133 805-05698 5.000 EACH | 712.00000 3560.00]
SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN. | |
X 2FT. 6 IN. X 7 FT. | |
0134 805-06592 3280.000 LFT | 12.12000 39753.60]
CONDUIT, STEEL, GALVANIZED, 2 IN. | |
0135 805-08464 4.000 EACH | 3200.00000 12800.00]
RADIO, INTERCONNECT | |
0137 805-78100 3.000 EACH | 12312.00000 36936.00]
CONTROLLER AND CABINET, MENU DRIVEN, 8 | |
PHASE | | |
0138 805-78205 16.000 EACH | 1012.00000 16192.00]|
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER, GREEN | |
0139 805-78230 8.000 EACH | 1312.00000 10496.00]|
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | |
0140 805-78412 2.000 EACH | 782.00000 1564.00 |
SIGNAL PEDESTAL, 9 FT. | |
0141 805-78445 3.000 EACH | 512.00000 1536.00]
SIGNAL SERVICE | |
0142 805-78467 150.000 LFT | 2.12000 318.00]
SIGNAL CABLE, 3C 8GA. | |
0143 805-78470 5040.000 LFT | 0.42000 2116.80]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | |
0144 805-78480 1880.000 LFT | 0.80000 1504.00|
SIGNAL CABLE, 3C 14GA. | |
0145 805-78485 3030.000 LFT | 1.22000 3696.60]|
SIGNAL CABLE, 5C 14GA. | |
0146 805-78490 1110.000 LFT | 1.42000 1576.20|
SIGNAL CABLE, 7C 14GA. | |
0147 805-78510 2050.000 LFT | 0.82000 1681.00]|
SIGNAL CABLE, 2C 16GA., SHIELDED | |
0148 805-78746 1780.000 LFT | 12.12000 21573.60]
PREFORMED LOOP DETECTORS | |
0149 805-78785 12.000 EACH | 512.00000 6144.00]
| |

SIGNAL DETECTOR HOUSING
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TABULATION OF BIDS
ROUTE KENNEDY AVENUE
CALL ORDER 160 CONTRACT 1ID R -30936-A COUNTIES LAKE
LETTING DATE 08/20/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 35-0918397 | ( ) I (
|RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0150 805-78795 900.000 LFT | 9.00000 8100.00]| [
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0151 805-78900 2.000 EACH | 452.00000 904.00|
PEDESTAL FOUNDATION, A | |
0152 805-78925 3.000 EACH | 782.00000 2346 .00
CONTROLLER CABINET FOUNDATION, P1 | |
0153 805-86838 2205.000 LFT | 2.00000 4410.00]
WIRE, NO. 4 COPPER IN CONDUIT, 1C | |
0154 805-92504 17.000 EACH | 256.00000 4352.00]|
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | |
0155 805-94295 64.000 EACH | 122.00000 7808.00 |
SIGNAL HEAD, RELOCATE | |
0156 805-95889 7200.000 LFT | 0.80000 5760.00]
WIRE, NO. 10 COPPER, 1C | |
0157 805-96121 24.000 EACH | 102.00000 2448.00]
PEDESTRIAN PUSH BUTTON AND SIGN | |
0158 807-02191 2.000 EACH | 662.00000 1324.00]|
HANDHOLE, LIGHTING | |
0159 807-02193 48.000 EACH | 782.00000 37536.00]
LIGHT STANDARD FOUNDATION, 3 FT. DIA. X | |
8 FT. | | |
0160 807-04654 48.000 EACH | 1272.00000 61056.00]|
LIGHT POLE , 30 FT. EMH, 8 FT. MAST ARM | |
0161 807-07580 9300.000 LFT | 9.12000 84816.00]
WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN | |
TRENCH, 4 1/C | |
0162 807-86615 48.000 EACH | 312.00000 14976.00]
LUMINAIRE, ROADWAY, 250 WATT, HIGH | |
PRESSURE SODIUM | |
0163 807-86810 1.000 EACH | 3112.00000 3112.00]
SERVICE POINT, II | |
0164 807-86910 48.000 EACH | 20.00000 960.00|
CONNECTOR KIT, UNFUSED | |
0165 807-86915 48.000 EACH | 23.00000 1104.00]|
CONNECTOR KIT, FUSED | |
0166 807-86920 132.000 EACH | 19.00000 2508.00]
MULTIPLE COMPRESSION FITTING, | |
NON-WATERPROOFED | |
0167 807-86925 8.000 EACH | 23.00000 184.00]
| |
| |

WATERPROOFED
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ROUTE : KENNEDY AVENUE

CALL ORDER : 160 CONTRACT ID : R -30936-A COUNTIES : LAKE
LETTING DATE : 08/20/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE

4 ) 35-0918397

( ( )
RIETH RILEY CONSTRUCTION

( )

|
|
LINE NO / ITEM CODE / ALT
|

LINE, THERMOPLASTIC, SOLID, YELLOW, 8
IN.

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0168 807-86930 100.000 EACH | 18.00000 1800.00]
INSULATION LINK, NONWATERPROOFED | |
0169 807-86935 24.000 EACH | 23.00000 552.00]
INSULATION LINK, WATERPROOFED | |
0170 807-86950 48.000 EACH | 52.00000 2496.00]|
SIGN, UNDERPASS, AND ROADWAY LIGHTING | |
LOCATION IDENTIFICATION | |
0171 808-06701 2892.000 LFT | 0.28000 809.76 |
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | |
IN. | | |
0172 808-06703 2365.000 LFT | 0.28000 662.20]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0173 808-06716 15000.000 LFT | 0.29000 4350.00]
LINE, REMOVE | |
0174 808-75240 1482.000 LFT | 0.28000 414.96 |
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | |
IN. | | |
0175 808-75245 8533.000 LFT | 0.28000 2389.24]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0176 808-75260 44.000 LFT | 1.71000 75.24]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID, WHITE, CROSSHATCH LINE, 12 IN. | |
0177 808-75278 28.000 LFT | 1.71000 47.88]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | |
0178 808-75297 642.000 LFT | 3.41000 2189.22]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0179 808-75300 2564.000 LFT | 0.85000 2179.40]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 6 IN. | |
0180 808-75320 37.000 EACH | 58.00000 2146.00]
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0181 808-75325 24.000 EACH | 88.00000 2112.00]
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0182 808-92027 222.000 LFT | 0.57000 126.54]
| | |
| | |
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ROUTE KENNEDY AVENUE
CALL ORDER : 160 CONTRACT ID : R -30936-A COUNTIES LAKE
LETTING DATE : 08/20/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
I( 4 ) 35-0918397 I ( | ( )
|RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | AMOUNT| UNIT PRICE AMOUNT
+ + +
0183 808-97222 3.000 EACH | 95.00000 285.00] |
PAVEMENT MESSAGE MARKINGS, PAINT, | |
HANDICAP SYMBOL | |
0184 808-98796 54.000 LFT | 2.00000 108.00] |
LINE, THERMOPLASTIC, DOTTED, WHITE, 4 | |
IN., 2 FT. LINE, 4 FT. GAP | |
0185 801-03290 4.000 EACH | 225.00000 900.00 |
CONSTRUCTION SIGN, C | |
0186 805-78106 1.000 EACH | 17888.00000 17888.00]| |
CONTROLLER AND CABINET, MASTER, MENU | |
DRIVEN, 8 PHASE | |
0187 202-96151 LUMP | 2100.00000 2100.00]
TRANSPORTATION OF SALVAGEABLE ITEMS | |
SECTION TOTALS | $ 7,997,030.00] | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 7,997,030.00] 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/10/08

PAGE : 190 -1
VENDOR RANKING

CALL ORDER : 190 CONTRACT ID : B -28680-A COUNTIES : PORTER
LETTING DATE : 08/20/08 10:00 AM DISTRICT : 64
CONTRACT TIME : 07/02/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0200777
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 32-0154474 JCI BRIDGE GROUP INC $ 879,239.40 100.0000%

2 35-1035122 GARIUP CONSTRUCTION CO INC $ 1,257,300.00 142.9986%
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TABULATION OF BIDS

ROUTE :
CALL ORDER : 190 CONTRACT ID : B -28680-A COUNTIES : PORTER
LETTING DATE : 08/20/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 32-0154474 | ( 2 ) 35-1035122 | (
|JCI BRIDGE GROUP INC |GARIUP CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE DECK OVERLAY
| | |
0001 105-06845 LUMP | 13000.00000 13000.00]| 12000.00000 12000.00]|
CONSTRUCTION ENGINEERING | |
0002 105-08520 2.000 EACH | 150.00000 300.00] 500.00000 1000.00|
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 12.000 MOS | 125.00000 1500.00]| 300.00000 3600.00]
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0007 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | |
CONCRETE | | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0010 110-01001 LUMP | 43000.00000 43000.00]| 86965.25000 86965.25]|
MOBILIZATION AND DEMOBILIZATION | |
0011 201-52370 LUMP | 4000.00000 4000.00 | 2000.00000 2000.00]
CLEARING RIGHT OF WAY | |
0012 202-02241 373.000 LFT | 6.25000 2331.25] 15.00000 5595.00]|
GUARDRAIL, REMOVE | |
0013 202-02279 134.000 LFT | 7.00000 938.00| 20.00000 2680.00]
CURB AND GUTTER, REMOVE | |
0014 202-51328 LUMP | 90000.00000 90000.00] 85000.00000 85000.00]
PRESENT STRUCTURE, REMOVE PORTIONS | |
0015 202-52710 57.000 SYS | 9.00000 513.00] 40.00000 2280.00]
SIDEWALK, CONCRETE, REMOVE | |
0016 202-90277 1.000 EACH | 300.00000 300.00] 1000.00000 1000.00|
DETECTOR HOUSING, REMOVE | |
0017 203-02000 35.000 cCYsS | 110.00000 3850.00] 90.00000 3150.00]
|

EXCAVATION, COMMON
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TABULATION OF BIDS
ROUTE :
CALL ORDER : 190 CONTRACT 1ID B -28680-A COUNTIES : PORTER
LETTING DATE : 08/20/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| 1 ) 32-0154474 | ( 2 35-1035122 | (
|JCI BRIDGE GROUP INC |GARIUP CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 205-06937 400.000 LFT | 2.20000 880.00]| 7.00000 2800.00]
TEMPORARY SILT FENCE | |
0019 303-01180 4.000 TON | 120.00000 480.00 | 80.00000 320.00]
COMPACTED AGGREGATE, NO. 53 | |
0020 304-07490 67.000 TON | 150.00000 10050.00] 180.00000 12060.00]|
HMA PATCHING, TYPE B | |
0021 304-07490 6.000 TON | 165.00000 990.00| 200.00000 1200.00]
HMA PATCHING, TYPE B , FOR SHOULDERS | |
0022 306-08033 364.000 SYS | 8.00000 2912.00] 10.00000 3640.00]
MILLING, ASPHALT, 1 IN. | |
0023 402-07451 40.000 TON | 125.00000 5000.00] 150.00000 6000.00]
HMA WEDGE AND LEVEL, TYPE B | |
0024 406-05521 644.000 SYS | 0.75000 483.00] 1.00000 644.00]
ASPHALT FOR TACK COAT | |
0025 601-02103 193.750 LFT | 24.00000 4650.00] 27.00000 5231.25]
GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 | |
IN. SPACING | |
0026 601-02800 4.000 EACH | 1050.00000 4200.00] 1250.00000 5000.00]
GUARDRAIL TRANSITION, TGT | |
0027 601-08434 1.000 EACH | 1000.00000 1000.00] 1200.00000 1200.00]
GUARDRAIL END TREATMENT, TYPE OS, SPARE | |
PARTS PACKAGE, STAGE 2 | |
0028 601-61390 1.000 EACH | 60.00000 60.00| 100.00000 100.00]|
GUARDRAIL TERMINAL END SECTION, CURVED, | |
SINGLE FACE, GALVANIZED | |
0029 601-94689 3.000 EACH | 2500.00000 7500.00| 2800.00000 8400.00|
GUARDRAIL END TREATMENT, OS | |
0030 601-99105 175.000 LFT | 18.57000 3249.75] 21.00000 3675.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0031 604-07897 16.000 SYS | 155.00000 2480.00] 200.00000 3200.00]
CURB RAMP, CONCRETE, C , MODIFIED | |
0032 604-07903 16.000 sSYS | 155.00000 2480.00] 200.00000 3200.00]
CURB RAMP, CONCRETE, K | |
0033 604-91531 40.000 SYS | 53.00000 2120.00] 100.00000 4000.00]|
SIDEWALK, CONCRETE, 4 IN. | |
0034 605-06140 116.000 LFT | 30.00000 3480.00] 30.00000 3480.00]
CURB AND GUTTER, CONCRETE | |
0035 619-05926 LUMP | 16000.00000 16000.00]| 18000.00000 18000.00]|
|

ENVIRONMENTAL CONTROL
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TABULATION OF BIDS

ROUTE :
CALL ORDER : 190 CONTRACT ID : B -28680-A COUNTIES : PORTER
LETTING DATE : 08/20/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 32-0154474 | ( 2 ) 35-1035122 | (
|JCI BRIDGE GROUP INC |GARIUP CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0036 619-51859 LUMP | 24000.00000 24000.00] 27000.00000 27000.00]
PAINT STEEL BRIDGE | |
0037 619-61000 LUMP | 42000.00000 42000.00] 60000.00000 60000.00]
CLEAN STEEL BRIDGE | |
0038 621-01004 1.000 EACH | 525.00000 525.00] 600.00000 600.00]
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0039 621-06559 120.000 SYS | 6.05000 726.00] 10.00000 1200.00]|
MULCHED SEEDING, R | |
0040 628-09402 6.000 MOS | 2200.00000 13200.00]| 4500.00000 27000.00]
FIELD OFFICE, B | |
0041 628-09407 6.000 MOS | 100.00000 600.00] 600.00000 3600.00]
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0042 702-51005 8.500 CYS | 2100.00000 17850.00] 2800.00000 23800.00]
CONCRETE, A, SUBSTRUCTURE | |
0043 702-51863 414.000 EACH | 10.00000 4140.00]| 85.00000 35190.00]
FIELD DRILLED HOLE IN CONCRETE | |
0044 703-51032 19962.000 LBS | 2.00000 39924.00] 1.75000 34933.50]
REINFORCING STEEL, EPOXY COATED | |
0045 704-51002 67.200 CYS | 2100.00000 141120.00]| 1500.00000 100800.00]|
CONCRETE, C, SUPERSTRUCTURE | |
0046 706-01268 82.000 LFT | 80.00000 6560.00] 73.00000 5986.00]
HANDRAIL, ALUMINUM , SALVAGE AND RESET | |
0047 706-06347 245.000 LFT | 185.50000 45447.50]| 210.00000 51450.00]
RAILING, CF-1 | |
0048 708-51813 770.000 SFT | 90.00000 69300.00] 116.00000 89320.00]
PNEUMATICALLY PLACED MORTAR | |
0049 708-51814 770.000 SFT | 10.00000 7700.00| 10.00000 7700.00|
WELDED STEEL WIRE FABRIC | |
0050 709-51821 LUMP | 3115.00000 3115.00] 3500.00000 3500.00]
SURFACE SEAL | |
0051 711-51038 LUMP | 50000.00000 50000.00] 50000.00000 50000.00]
STRUCTURAL STEEL | |
0052 711-51864 48.000 EACH | 45.00000 2160.00] 80.00000 3840.00]
DRILLED HOLE | |
0053 711-51877 LUMP | 25000.00000 25000.00| 190000.00000 190000.00]
JACKING AND SUPPORTING BEAMS | |
0054 722-51401 145.000 SFT | 50.00000 7250.00| 80.00000 11600.00]|
|

BRIDGE DECK PATCHING, FULL DEPTH |
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TABULATION OF BIDS

ROUTE :
CALL ORDER : 190 CONTRACT ID : B -28680-A COUNTIES : PORTER
LETTING DATE : 08/20/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 32-0154474 | ( 2 ) 35-1035122 | (
|JCI BRIDGE GROUP INC |GARIUP CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0055 722-51842 365.000 SYS | 85.00000 31025.00] 80.00000 29200.00]
BRIDGE DECK OVERLAY | |
0056 722-51846 6.000 cCyYs | 300.00000 1800.00| 4000.00000 24000.00]
BRIDGE DECK OVERLAY, ADDITIONAL | |
0057 722-51852 290.000 SFT | 12.00000 3480.00] 50.00000 14500.00]|
BRIDGE DECK PATCHING, PARTIAL DEPTH | |
0058 722-60824 320.000 sSYS | 8.00000 2560.00] 20.00000 6400.00]
SURFACE MILLING | |
0059 724-51925 206.000 LFT | 150.00000 30900.00] 160.00000 32960.00]
STRUCTURAL EXPANSION JOINT, SS | |
0060 726-99095 4.000 EACH | 1200.00000 4800.00 | 1500.00000 6000.00]
BEARING ASSEMBLY, ELASTOMERIC, I A | |
0061 726-99095 15.000 EACH | 1300.00000 19500.00]| 1200.00000 18000.00]|
BEARING ASSEMBLY, ELASTOMERIC, I B | |
0062 726-99095 1.000 EACH | 1800.00000 1800.00| 2000.00000 2000.00]
BEARING ASSEMBLY, ELASTOMERIC, I C | |
0063 726-99095 2.000 EACH | 3400.00000 6800.00] 4000.00000 8000.00|
BEARING ASSEMBLY, ELASTOMERIC, I D | |
0064 726-99095 3.000 EACH | 1000.00000 3000.00] 1000.00000 3000.00]
BEARING ASSEMBLY, ELASTOMERIC, I E | |
0065 727-90308 340.000 LFT | 75.00000 25500.00] 150.00000 51000.00]
EPOXY INJECTION, CRACK PREPARATION | |
0066 727-90309 51.000 GAL | 80.00000 4080.00 | 180.00000 9180.00 |
EPOXY INJECTION, EPOXY MATERIAL | |
0067 727-93560 LUMP | 1200.00000 1200.00]| 4500.00000 4500.00]
EPOXY INJECTION, FURNISHING EQUIPMENT | |
0068 801-03290 4.000 EACH | 165.00000 660.00] 185.00000 740.00 |
CONSTRUCTION SIGN, C | |
0069 801-04308 3.000 EACH | 335.00000 1005.00]| 375.00000 1125.00]|
ROAD CLOSURE SIGN ASSEMBLY | |
0070 801-06625 38.000 EACH | 84.00000 3192.00] 95.00000 3610.00]
DETOUR ROUTE MARKER ASSEMBLY | |
0071 801-06640 10.000 EACH | 105.00000 1050.00]| 120.00000 1200.00]|
CONSTRUCTION SIGN, A | |
0072 801-06645 4.000 EACH | 55.00000 220.00] 65.00000 260.00]
CONSTRUCTION SIGN, B | |
0073 801-06775 LUMP | 4000.00000 4000.00 | 20000.00000 20000.00]
MAINTAINING TRAFFIC | |
0074 801-07118 48.000 LFT | 9.25000 444.00] 12.00000 576.00]
|

BARRICADE, III-A | |
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TABULATION OF BIDS

ROUTE :
CALL ORDER : 190 CONTRACT ID : B -28680-A COUNTIES : PORTER
LETTING DATE : 08/20/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 32-0154474 | ( 2 ) 35-1035122 | (
|JCI BRIDGE GROUP INC |GARIUP CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0075 801-07119 24.000 LFT | 12.00000 288.00]| 15.00000 360.00]
BARRICADE, III-B | |
0076 805-78510 431.000 LFT | 2.50000 1077.50] 4.00000 1724.00 |
SIGNAL CABLE, 2C 16GA., SHIELDED | |
0077 805-78785 1.000 EACH | 650.00000 650.00] 900.00000 900.00]
SIGNAL DETECTOR HOUSING | |
0078 805-78795 143.000 LFT | 8.80000 1258.40]| 13.00000 1859.00]
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0079 808-06713 100.000 LFT | 0.55000 55.00] 1.00000 100.00]
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0080 808-06714 520.000 LEFT | 0.55000 286.00] 1.00000 520.00]
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0081 808-06726 20.000 LFT | 8.00000 160.00] 20.00000 400.00]
TRANSVERSE MARKINGS, PAINT, STOP LINE, | |
24 1IN. | | |
0082 808-75007 12.000 LFT | 6.50000 78.00] 20.00000 240.00]
LINE, PAINT, SOLID, WHITE, 6 IN. | |
SECTION TOTALS | $ 879,239.40] $ 1,257,300.00] $
—————————————————————————————————————————— e
|

CONTRACT TOTALS $ 879,239.40| $ 1,257,300.00] $
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VENDOR RANKING

CALL ORDER : 200 CONTRACT ID : B -29775-A COUNTIES : LAKE
LETTING DATE : 08/20/08 10:00 AM DISTRICT : 64
CONTRACT TIME : 06/15/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 0400710
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1339168 LAPORTE CONSTRUCTION CO $ 741,781.43 90.3694%
2 35-1523985 WIRTZ & YATES INC $ 820,832.39 100.0000%
3 35-1106884 ELLAS CONSTRUCTION COMPANY INC $ 853,707.11 104.0050%
4 35-1035122 GARIUP CONSTRUCTION CO INC $ 886,700.00 108.0245%
5 35-0918397 RIETH RILEY CONSTRUCTION $ 936,899.65 114.1402%
6 32-0154474 JCI BRIDGE GROUP INC $ 1,056,100.06 128.6621%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/10/08
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TABULATION OF BIDS

ROUTE :
CALL ORDER : 200 CONTRACT ID : B -29775-A COUNTIES : LAKE
LETTING DATE : 08/20/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1339168 | ( 2 ) 35-1523985 | ( 3 ) 35-1106884
| LAPORTE CONSTRUCTION CO |WIRTZ & YATES INC |[ELLAS CONSTRUCTION COMPANY IN
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 1500.00000 1500.00]| 14000.00000 14000.00]| 11150.00000 11150.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | |
CONCRETE | | |
0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0007 110-01001 LUMP | 37000.00000 37000.00] 45000.00000 45000.00]| 42500.00000 42500.00
MOBILIZATION AND DEMOBILIZATION | |
0008 201-52370 LUMP | 1471.74000 1471.74| 20000.00000 20000.00] 8500.00000 8500.00
CLEARING RIGHT OF WAY | |
0009 202-51330 LUMP | 30000.00000 30000.00] 75000.00000 75000.00| 123000.00000 123000.00
PRESENT STRUCTURE, REMOVE | |
0010 202-99187 480.000 LFT | 5.53000 2654.40] 10.00000 4800.00 | 3.90000 1872.00
FENCE, FARM FIELD, REMOVE | |
0011 203-02000 262.000 cCyYs | 37.63000 9859.06 | 15.00000 3930.00] 15.85000 4152.70
EXCAVATION, COMMON | |
0012 203-02070 2586.000 CYS | 16.59000 42901.74] 16.00000 41376.00] 17.50000 45255.00
BORROW | | |
0013 203-51223 46.000 cCYS | 30.42000 1399.32]| 15.00000 690.00] 14.00000 644.00
EXCAVATION, WATERWAY | |
0014 205-06931 9.400 TON | 80.43000 756.04 | 40.00000 376.00] 114.00000 1071.60
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0015 205-06937 1570.000 LFT | 3.15000 4945.50| 2.25000 3532.50] 1.82000 2857.40
TEMPORARY SILT FENCE | |
0016 206-51230 179.000 cCYs | 70.29000 12581.91| 120.00000 21480.00] 14.00000 2506.00
EXCAVATION, FOUNDATION, UNCLASSIFIED | |
0017 207-08267 2567.000 SYS | 6.16000 15812.72]| 8.00000 20536.00] 7.67000 19688.89
|

SUBGRADE TREATMENT, TYPE IIIA



INDIANA DEPARTMENT OF TRANSPORTATION DATE 11/10/08
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TABULATION OF BIDS
ROUTE
CALL ORDER 200 CONTRACT 1ID B -29775-A COUNTIES LAKE
LETTING DATE 08/20/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| 1 ) 35-1339168 | ( 2 ) 35-1523985 | ( 3 ) 35-1106884
| LAPORTE CONSTRUCTION CO |WIRTZ & YATES INC |[ELLAS CONSTRUCTION COMPANY IN
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 213-09269 9.000 cCYS | 168.81000 1519.29] 150.00000 1350.00] 180.00000 1620.00
FLOWABLE BACKFILL, NON-REMOVEABLE | |
0019 301-07448 228.000 TON | 20.96000 4778.88 | 24.00000 5472.00] 21.00000 4788.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0020 302-07455 22.800 cCYS | 24.93000 568.40] 25.00000 570.00] 46.00000 1048.80
DENSE GRADED SUBBASE | |
0021 306-08043 467.000 SYS | 10.48000 4894.16| 12.00000 5604.00] 9.00000 4203.00
MILLING, TRANSITION | |
0022 402-07432 219.000 TON | 90.00000 19710.00]| 103.50000 22666.50] 90.00000 19710.00
HMA SURFACE, TYPE A | |
0023 402-07435 303.000 TON | 80.00000 24240.00] 92.00000 27876.00| 80.00000 24240.00
HMA INTERMEDIATE, TYPE A | |
0024 402-07440 987.000 TON | 70.00000 69090.00] 80.50000 79453.50| 70.00000 69090.00
HMA BASE, TYPE A | |
0025 406-05521 4850.000 SYS | 1.00000 4850.00 | 1.15000 5577.50] 1.00000 4850.00
ASPHALT FOR TACK COAT | |
0026 601-01128 4.000 EACH | 1425.00000 5700.00] 1638.00000 6552.00] 1425.00000 5700.00
GUARDRAIL TRANSITION TYPE WGB | |
0027 601-01846 2.000 EACH | 2000.00000 4000.00] 2300.00000 4600.00] 2000.00000 4000.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 3 | | |
0028 601-06037 2.000 EACH | 1050.00000 2100.00] 1250.00000 2500.00] 1050.00000 2100.00
GUARDRAIL END TREATMENT, I | |
0029 601-99105 113.000 LFT | 26.00000 2938.00] 30.00000 3390.00] 26.00000 2938.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0030 602-06729 8.000 EACH | 4.98000 39.84| 15.00000 120.00] 5.00000 40.00
BARRIER DELINEATOR | |
0031 609-06257 137.000 SYS | 110.74000 15171.38] 60.00000 8220.00 | 67.00000 9179.00
REINFORCED CONCRETE BRIDGE APPROACH, 10 | |
IN. | | |
0032 610-07486 86.000 TON | 105.00000 9030.00| 120.75000 10384.50] 105.00000 9030.00
HMA FOR APPROACHES, TYPE A | |
0033 610-08446 158.000 SYS | 102.42000 16182.36| 37.00000 5846.00] 65.00000 10270.00
PCCP FOR APPROACHES, 6 IN. | |
0034 615-06490 14.000 EACH | 146.00000 2044.00] 167.90000 2350.60] 146.00000 2044.00
RIGHT OF WAY MARKER | |
0035 616-02320 755.000 SYS | 2.60000 1963.00| 4.00000 3020.00] 2.75000 2076.25
GEOTEXTILES | |
0036 616-06405 587.000 TON | 42.70000 25064.90] 49.00000 28763.00] 47.50000 27882.50
|

RIPRAP, REVETMENT



INDIANA DEPARTMENT OF TRANSPORTATION DATE 11/10/08
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TABULATION OF BIDS
ROUTE
CALL ORDER 200 CONTRACT 1ID B -29775-A COUNTIES LAKE
LETTING DATE 08/20/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| 1 ) 35-1339168 | ( 2 ) 35-1523985 | ( 3 ) 35-1106884
| LAPORTE CONSTRUCTION CO |WIRTZ & YATES INC |[ELLAS CONSTRUCTION COMPANY IN
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0037 621-01004 1.000 EACH | 575.00000 575.00]| 700.00000 700.00] 575.00000 575.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0038 621-06559 3769.000 SYS | 0.86000 3241.34] 1.05000 3957.45] 0.86000 3241.34
MULCHED SEEDING, R | |
0039 621-06567 0.110 kGAL | 10.00000 1.10] 11.00000 1.21] 10.00000 1.10
WATER | | |
0040 621-06574 27.000 SYS | 89.90000 2427.30] 100.00000 2700.00] 89.90000 2427.30
SODDING | | |
0041 628-09401 10.000 MOS | 2725.53000 27255.30] 2400.00000 24000.00] 2700.00000 27000.00
FIELD OFFICE, A | |
0043 701-51195 530.000 LFT | 90.82000 48134.60] 70.00000 37100.00] 78.35000 41525.50
PILE, STEEL H, HP 12" X 53" | |
0044 701-91792 24.000 EACH | 90.00000 2160.00] 130.00000 3120.00] 90.00000 2160.00
PILE TIP, STEEL H | | |
0045 702-51005 79.400 CYS | 800.00000 63520.00] 700.00000 55580.00| 725.00000 57565.00
CONCRETE, A, SUBSTRUCTURE | |
0046 702-51015 11.000 cCYs | 457.68000 5034.48]| 700.00000 7700.00]| 5035.00000 55385.00
CONCRETE, B, FOOTINGS | |
0047 703-51030 5096.000 LBS | 1.18000 6013.28] 1.66400 8479.74| 1.37000 6981.52
REINFORCING STEEL | |
0048 703-51032 34254.000 LBS | 1.24000 42474.96 | 1.72750 59173.79] 1.47000 50353.38
REINFORCING STEEL, EPOXY COATED | |
0049 704-51002 138.000 cCYs | 853.76000 117818.88]| 700.00000 96600.00] 750.00000 103500.00
CONCRETE, C, SUPERSTRUCTURE | |
0050 706-05733 4.000 EACH | 3196.50000 12786.00| 1500.00000 6000.00] 2222.00000 8888.00
CONCRETE BRIDGE RAILING TRANSITION, WBC | |
0051 706-51020 5.800 CYsS | 1684.88000 9772.30]| 700.00000 4060.00 | 717.00000 4158.60
CONCRETE, C, RAILING | |
0052 709-51821 LUMP | 3548.13000 3548.13] 3400.00000 3400.00] 2205.00000 2205.00
SURFACE SEAL | |
0053 715-05169 64.000 LFT | 46.07000 2948.48| 40.00000 2560.00] 43.00000 2752.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0054 715-05175 56.000 LFT | 63.95000 3581.20] 60.00000 3360.00] 59.00000 3304.00
PIPE, TYPE 3, CIRCULAR, 30 IN. | |
0055 715-46005 2.000 EACH | 662.88000 1325.76 | 180.00000 360.00] 296.00000 592.00
PIPE END SECTION, 15 IN. | |
0056 715-46030 2.000 EACH | 747.88000 1495.76| 500.00000 1000.00]| 526.00000 1052.00
PIPE END SECTION, 30 IN. | |
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TABULATION OF BIDS

CONTRACT TOTALS

ROUTE :
CALL ORDER : 200 CONTRACT ID : B -29775-A COUNTIES : LAKE
LETTING DATE : 08/20/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1339168 | ( 2 ) 35-1523985 | ( 3 ) 35-1106884
| LAPORTE CONSTRUCTION CO |WIRTZ & YATES INC |[ELLAS CONSTRUCTION COMPANY IN
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 801-03290 4.000 EACH | 255.00000 1020.00]| 240.00000 960.00] 185.00000 740.00
CONSTRUCTION SIGN, C | |
0058 801-04308 4.000 EACH | 335.00000 1340.00] 600.00000 2400.00] 345.00000 1380.00
ROAD CLOSURE SIGN ASSEMBLY | |
0059 801-06625 14.000 EACH | 80.00000 1120.00]| 110.00000 1540.00]| 80.00000 1120.00
DETOUR ROUTE MARKER ASSEMBLY | |
0060 801-06640 14.000 EACH | 100.00000 1400.00] 170.00000 2380.00] 105.00000 1470.00
CONSTRUCTION SIGN, A | |
0061 801-06775 LUMP | 2903.69000 2903.69] 10000.00000 10000.00]| 2250.00000 2250.00
MAINTAINING TRAFFIC | |
0062 801-07118 96.000 LFT | 8.25000 792.00 | 20.00000 1920.00] 8.50000 816.00
BARRICADE, III-A | |
0063 801-07119 48.000 LFT | 10.75000 516.00] 20.00000 960.00] 10.75000 516.00
BARRICADE, III-B | |
0064 802-07059 9.000 EACH | 35.00000 315.00] 42.00000 378.00] 35.00000 315.00
SIGN, SHEET, AND SUPPORTS, REMOVE | |
0065 802-07060 1.000 EACH | 160.00000 160.00] 200.00000 200.00] 160.00000 160.00
SIGN, SHEET, RELOCATE | |
0066 802-76025 18.300 SFT | 22.70000 415.41| 30.00000 549.00] 22.70000 415.41
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0067 802-76035 7.070 SFT | 26.00000 183.82] 30.00000 212.10] 26.00000 183.82
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0068 802-76055 50.000 LFT | 9.00000 450.00] 12.00000 600.00] 9.00000 450.00
SIGN POST, A | |
0069 808-04298 1.000 EACH | 750.00000 750.00 | 1800.00000 1800.00] 750.00000 750.00
PAVEMENT MESSAGE MARKING, THERMOPLASTIC | |
WORD (RR) | | |
0070 808-06713 1700.000 LFT | 0.45000 765.00] 0.60000 1020.00]| 0.43000 731.00
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0071 808-06714 1700.000 LFT | 0.45000 765.00 | 0.60000 1020.00] 0.43000 731.00
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
SECTION TOTALS | $ 741,781.43| $ 820,832.39] $ 853,707.11
+ + +
|

$ 741,781.43| $ 820,832.39| $ 853,707.11
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TABULATION OF BIDS
ROUTE
CALL ORDER 200 CONTRACT 1ID B -29775-A COUNTIES LAKE
LETTING DATE 08/20/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 35-1035122 | ( 5 ) 35-0918397 | ( 6 ) 32-0154474
|GARIUP CONSTRUCTION CO INC |RIETH RILEY CONSTRUCTION |JCI BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 58000.00000 58000.00] 10400.00000 10400.00] 16000.00000 16000.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | |
CONCRETE | | |
0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0007 110-01001 LUMP | 55169.50000 55169.50] 45000.00000 45000.00]| 55000.00000 55000.00
MOBILIZATION AND DEMOBILIZATION | |
0008 201-52370 LUMP | 35000.00000 35000.00] 13500.00000 13500.00] 10000.00000 10000.00
CLEARING RIGHT OF WAY | |
0009 202-51330 LUMP | 20500.00000 20500.00] 185821.75000 185821.75| 195000.00000 195000.00
PRESENT STRUCTURE, REMOVE | |
0010 202-99187 480.000 LFT | 4.50000 2160.00] 2.00000 960.00| 2.00000 960.00
FENCE, FARM FIELD, REMOVE | |
0011 203-02000 262.000 cCyYs | 27.00000 7074.00| 23.00000 6026.00] 55.00000 14410.00
EXCAVATION, COMMON | |
0012 203-02070 2586.000 CYS | 15.00000 38790.00] 22.00000 56892.00] 18.00000 46548.00
BORROW | | |
0013 203-51223 46.000 cCYS | 135.00000 6210.00] 60.00000 2760.00] 100.00000 4600.00
EXCAVATION, WATERWAY | |
0014 205-06931 9.400 TON | 84.00000 789.60 | 195.00000 1833.00] 100.00000 940.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0015 205-06937 1570.000 LFT | 7.00000 10990.00]| 1.82000 2857.40] 1.82000 2857.40
TEMPORARY SILT FENCE | |
0016 206-51230 179.000 CYS | 28.00000 5012.00] 40.00000 7160.00| 20.00000 3580.00
EXCAVATION, FOUNDATION, UNCLASSIFIED | |
0017 207-08267 2567.000 SYS | 14.50000 37221.50] 11.00000 28237.00] 8.50000 21819.50
SUBGRADE TREATMENT, TYPE IIIA | |
0018 213-09269 9.000 cCyYs | 145.00000 1305.00] 140.00000 1260.00]| 135.00000 1215.00
|

FLOWABLE BACKFILL, NON-REMOVEABLE



MOBILIZATION AND DEMOBILIZATION FOR

INDIANA DEPARTMENT OF TRANSPORTATION DATE 11/10/08
PAGE 200 -7
TABULATION OF BIDS
ROUTE
CALL ORDER 200 CONTRACT 1ID B -29775-A COUNTIES LAKE
LETTING DATE 08/20/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| 4 ) 35-1035122 | ( 5 ) 35-0918397 | ( 6 ) 32-0154474
|GARIUP CONSTRUCTION CO INC |[RIETH RILEY CONSTRUCTION |JCI BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 301-07448 228.000 TON | 16.00000 3648.00] 40.00000 9120.00]| 40.00000 9120.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0020 302-07455 22.800 CYS | 36.00000 820.80 | 150.00000 3420.00] 50.00000 1140.00
DENSE GRADED SUBBASE | |
0021 306-08043 467.000 SYS | 3.00000 1401.00] 5.00000 2335.00] 9.00000 4203.00
MILLING, TRANSITION | |
0022 402-07432 219.000 TON | 90.00000 19710.00] 102.20000 22381.80] 114.00000 24966.00
HMA SURFACE, TYPE A | |
0023 402-07435 303.000 TON | 85.00000 25755.00] 89.80000 27209.40] 95.25000 28860.75
HMA INTERMEDIATE, TYPE A | |
0024 402-07440 987.000 TON | 84.00000 82908.00] 80.75000 79700.25] 77.84000 76828.08
HMA BASE, TYPE A | |
0025 406-05521 4850.000 SYS | 1.90000 9215.00| 0.10000 485.00] 0.25000 1212.50
ASPHALT FOR TACK COAT | |
0026 601-01128 4.000 EACH | 1600.00000 6400.00] 1425.00000 5700.00] 1425.00000 5700.00
GUARDRAIL TRANSITION TYPE WGB | |
0027 601-01846 2.000 EACH | 2300.00000 4600.00| 2000.00000 4000.00| 2000.00000 4000.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 3 | | |
0028 601-06037 2.000 EACH | 1175.00000 2350.00] 1050.00000 2100.00] 1050.00000 2100.00
GUARDRAIL END TREATMENT, I | |
0029 601-99105 113.000 LFT | 30.00000 3390.00] 26.00000 2938.00] 26.00000 2938.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0030 602-06729 8.000 EACH | 20.00000 160.00] 4.98000 39.84| 10.00000 80.00
BARRIER DELINEATOR | |
0031 609-06257 137.000 SYS | 95.00000 13015.00] 65.00000 8905.00 | 100.00000 13700.00
REINFORCED CONCRETE BRIDGE APPROACH, 10 | |
IN. | | |
0032 610-07486 86.000 TON | 92.00000 7912.00| 115.20000 9907.20]| 125.00000 10750.00
HMA FOR APPROACHES, TYPE A | |
0033 610-08446 158.000 SYS | 70.00000 11060.00] 60.00000 9480.00 | 50.00000 7900.00
PCCP FOR APPROACHES, 6 IN. | |
0034 615-06490 14.000 EACH | 165.00000 2310.00] 146.00000 2044.00] 146.00000 2044.00
RIGHT OF WAY MARKER | |
0035 616-02320 755.000 SYS | 4.50000 3397.50] 3.50000 2642.50] 3.00000 2265.00
GEOTEXTILES | |
0036 616-06405 587.000 TON | 40.00000 23480.00] 40.00000 23480.00] 45.00000 26415.00
RIPRAP, REVETMENT | |
0037 621-01004 1.000 EACH | 650.00000 650.00] 575.00000 575.00] 575.00000 575.00
|
|

SEEDING



INDIANA DEPARTMENT OF TRANSPORTATION DATE 11/10/08
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TABULATION OF BIDS
ROUTE
CALL ORDER 200 CONTRACT 1ID B -29775-A COUNTIES LAKE
LETTING DATE 08/20/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 35-1035122 | ( 5 ) 35-0918397 | ( 6 ) 32-0154474
|GARIUP CONSTRUCTION CO INC |RIETH RILEY CONSTRUCTION |JCI BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 621-06559 3769.000 SYS | 1.00000 3769.00] 0.88000 3316.72] 0.86000 3241.34
MULCHED SEEDING, R | |
0039 621-06567 0.110 kGAL | 2500.00000 275.00] 10.00000 1.10] 10.00000 1.10
WATER | | |
0040 621-06574 27.000 SYS | 100.00000 2700.00] 89.90000 2427.30] 89.90000 2427.30
SODDING | | |
0041 628-09401 10.000 MOS | 4500.00000 45000.00] 2500.00000 25000.00| 2500.00000 25000.00
FIELD OFFICE, A | |
0043 701-51195 530.000 LFT | 90.00000 47700.00| 110.00000 58300.00] 90.00000 47700.00
PILE, STEEL H, HP 12" X 53" | |
0044 701-91792 24.000 EACH | 340.00000 8160.00] 150.00000 3600.00] 100.00000 2400.00
PILE TIP, STEEL H | | |
0045 702-51005 79.400 CYS | 730.00000 57962.00] 700.00000 55580.00] 1200.00000 95280.00
CONCRETE, A, SUBSTRUCTURE | |
0046 702-51015 11.000 CYS | 250.00000 2750.00] 600.00000 6600.00] 600.00000 6600.00
CONCRETE, B, FOOTINGS | |
0047 703-51030 5096.000 LBS | 1.80000 9172.80]| 1.65000 8408.40| 2.00000 10192.00
REINFORCING STEEL | |
0048 703-51032 34254.000 LBS | 1.80000 61657.20] 1.70000 58231.80| 2.25000 77071.50
REINFORCING STEEL, EPOXY COATED | |
0049 704-51002 138.000 CYS | 660.00000 91080.00]| 700.00000 96600.00] 1000.00000 138000.00
CONCRETE, C, SUPERSTRUCTURE | |
0050 706-05733 4.000 EACH | 2700.00000 10800.00] 2000.00000 8000.00] 2400.00000 9600.00
CONCRETE BRIDGE RAILING TRANSITION, WBC | |
0051 706-51020 5.800 CYS | 1670.00000 9686.00| 800.00000 4640.00]| 900.00000 5220.00
CONCRETE, C, RAILING | |
0052 709-51821 LUMP | 3500.00000 3500.00] 5000.00000 5000.00] 3080.00000 3080.00
SURFACE SEAL | |
0053 715-05169 64.000 LFT | 43.00000 2752.00] 50.00000 3200.00] 50.00000 3200.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0054 715-05175 56.000 LFT | 95.00000 5320.00] 65.00000 3640.00] 80.00000 4480.00
PIPE, TYPE 3, CIRCULAR, 30 IN. | |
0055 715-46005 2.000 EACH | 450.00000 900.00] 550.00000 1100.00]| 350.00000 700.00
PIPE END SECTION, 15 IN. | |
0056 715-46030 2.000 EACH | 1350.00000 2700.00] 900.00000 1800.00]| 890.00000 1780.00
PIPE END SECTION, 30 IN. | |
0057 801-03290 4.000 EACH | 300.00000 1200.00] 176.00000 704.00 | 180.00000 720.00
CONSTRUCTION SIGN, C | |
0058 801-04308 4.000 EACH | 375.00000 1500.00]| 189.00000 756.00] 325.00000 1300.00
|

ROAD CLOSURE SIGN ASSEMBLY



INDIANA DEPARTMENT OF TRANSPORTATION DATE 11/10/08
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TABULATION OF BIDS
ROUTE
CALL ORDER 200 CONTRACT 1ID B -29775-A COUNTIES LAKE
LETTING DATE 08/20/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 35-1035122 | ( 5 ) 35-0918397 | ( 6 ) 32-0154474
|GARIUP CONSTRUCTION CO INC |[RIETH RILEY CONSTRUCTION |JCI BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0059 801-06625 14.000 EACH | 90.00000 1260.00]| 84.00000 1176.00]| 85.00000 1190.00
DETOUR ROUTE MARKER ASSEMBLY | |
0060 801-06640 14.000 EACH | 115.00000 1610.00| 103.00000 1442.00| 140.00000 1960.00
CONSTRUCTION SIGN, A | |
0061 801-06775 LUMP | 8000.00000 8000.00| 1000.00000 1000.00]| 10000.00000 10000.00
MAINTAINING TRAFFIC | |
0062 801-07118 96.000 LFT | 10.00000 960.00 | 11.36000 1090.56 | 12.00000 1152.00
BARRICADE, III-A | |
0063 801-07119 48.000 LFT | 12.00000 576.00] 14.30000 686.40| 13.00000 624.00
BARRICADE, III-B | |
0064 802-07059 9.000 EACH | 40.00000 360.00] 35.00000 315.00] 60.00000 540.00
SIGN, SHEET, AND SUPPORTS, REMOVE | |
0065 802-07060 1.000 EACH | 180.00000 180.00] 160.00000 160.00] 230.00000 230.00
SIGN, SHEET, RELOCATE | |
0066 802-76025 18.300 SFT | 30.00000 549.00] 22.70000 415.41 | 41.00000 750.30
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0067 802-76035 7.070 SFT | 30.00000 212.10] 26.00000 183.82] 47.00000 332.29
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0068 802-76055 50.000 LFT | 10.00000 500.00] 9.00000 450.00] 12.00000 600.00
SIGN POST, A | |
0069 808-04298 1.000 EACH | 100.00000 100.00| 500.00000 500.00] 1500.00000 1500.00
PAVEMENT MESSAGE MARKING, THERMOPLASTIC | |
WORD (RR) | | |
0070 808-06713 1700.000 LFT | 1.00000 1700.00]| 1.00000 1700.00]| 0.44000 748.00
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0071 808-06714 1700.000 LFT | 1.00000 1700.00 | 1.00000 1700.00 | 0.44000 748.00
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
SECTION TOTALS | S 886,700.00] S 936,899.65| $ 1,056,100.06
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 886, 700.00] $ 936,899.65] $ 1,056,100.06




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

DATE 11/10/08
PAGE : 240 -1

35-1487672

MAC CONSTRUCTION & EXCAVATING, INC.

CALL ORDER 1 240 CONTRACT ID : M -30238-B COUNTIES CRAWFORD ORANGE
LETTING DATE 08/20/08 10:00 AM DISTRICT : 66
CONTRACT TIME 07/31/09 COMPLETION DATE
CONTRACT DESCRIPTION RURAL PROJECT (S) 0710544
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
35-1526557 MIDWEST MOLE INC $ 259,030.00 100.0000%
35-1817574 YARDBERRY LANDSCAPE $ 262,592.00 101.3751%
$ 289,000.00 111.5701%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 11/10/08
PAGE 240 -2
TABULATION OF BIDS
ROUTE
CALL ORDER : 240 CONTRACT ID : M -30238-B COUNTIES : CRAWFORD ORANGE
LETTING DATE : 08/20/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1526557 | ( 2 ) 35-1817574 | ( 3 ) 35-1487672

LINE NO / ITEM CODE / ALT

|[MIDWEST MOLE INC

| YARDBERRY LANDSCAPE

|[MAC CONSTRUCTION & EXCAVATING

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 SMALL STRUCTURE REPLACEMENT
| | |
0001 105-08520 2.000 EACH | 100.00000 200.00] 350.00000 700.00] 118.00000 236.00
CELLULAR TELEPHONE/RADIO | |
0002 105-08521 20.000 MOS | 100.00000 2000.00] 150.00000 3000.00] 118.00000 2360.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES I I |
0004 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0005 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0008 110-01001 LUMP | 10000.00000 10000.00] 10000.00000 10000.00] 13000.00000 13000.00
MOBILIZATION AND DEMOBILIZATION | |
0009 206-51235 LUMP | 103159.00000 103159.00]| 55000.00000 55000.00] 66624.00000 66624.00
COFFERDAM | | |
0010 725-06858 330.000 LFT | 225.00000 74250.00] 337.00000 111210.00] 317.50000 104775.00
PIPE LINER, THERMOPLASTIC, 36 IN. | |
0011 725-06859 167.000 LFT | 298.00000 49766 .00 | 441.00000 73647.00| 470.00000 78490.00
PIPE LINER, THERMOPLASTIC, 48 IN. | |
0012 801-03290 3.000 EACH | 200.00000 600.00] 550.00000 1650.00 | 495.00000 1485.00
CONSTRUCTION SIGN, C | |
0013 801-06640 17.000 EACH | 200.00000 3400.00] 140.00000 2380.00] 125.00000 2125.00
CONSTRUCTION SIGN, A | |
0014 801-06775 LUMP | 15650.00000 15650.00] 5000.00000 5000.00] 19900.00000 19900.00
MAINTAINING TRAFFIC | |
SECTION TOTALS | S 259,030.00]| S 262,592.00]| $ 289,000.00
+ + +
CONTRACT TOTALS | $ 259,030.00] $ 262,592.00] $ 289,000.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/10/08

PAGE : 250 -1
VENDOR RANKING

CALL ORDER : 250 CONTRACT ID : M -31010-B COUNTIES : VARIOUS
LETTING DATE : 08/20/08 10:00 AM DISTRICT : 66
CONTRACT TIME : 12/31/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0800312
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0821499 JAMES H DREW CORPORATION $ 553,795.00 100.0000%

2 35-1643252 C-TECH CORPORATION INC $ 568,374.00 102.6326%



GUARDRAIL POST, 8.5 LBS PER LFT, 7 FT O
IN LONG, GALVANIZED

INDIANA DEPARTMENT OF TRANSPORTATION DATE 11/10/08
PAGE 250 -2
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER : 250 CONTRACT ID : M -31010-B COUNTIES : VARIOUS
LETTING DATE : 08/20/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-0821499 | ( 2 ) 35-1643252 | (
| JAMES H DREW CORPORATION | C-TECH CORPORATION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | AMOUNT
+ + +
SECTION 0001 GUARDRAIL REPAIR
| | |
0001 105-08520 2.000 EACH | 175.00000 350.00] 225.00000 450.00]
CELLULAR TELEPHONE/RADIO | |
0002 105-08521 24.000 MOS | 65.00000 1560.00 | 125.00000 3000.00]
CELLULAR TELEPHONE/RADIO SERVICE | |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES I I |
0004 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0005 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0006 202-02241 1000.000 LFT | 4.25000 4250.00 | 3.60000 3600.00]
GUARDRAIL, REMOVE | |
0007 202-02271 4.000 EACH | 1800.00000 7200.00| 1200.00000 4800.00|
HEADWALL, REMOVE | |
0008 202-74025 300.000 LFT | 3.50000 1050.00| 4.00000 1200.00|
FENCE, REMOVE | |
0009 203-02000 30.000 cCYsS | 155.00000 4650.00| 30.00000 900.00]
EXCAVATION, COMMON , FOR CONSTRUCTION | |
OF PAD FOR 0OS | |
0010 203-02070 20.000 CYS | 70.00000 1400.00| 40.00000 800.00 |
BORROW , FOR CONSTRUCTION OF PAD FOR OS | |
0011 303-01180 40.000 TON | 55.00000 2200.00] 50.00000 2000.00]
COMPACTED AGGREGATE, NO. 53 , FOR | |
CONSTRUCTION OF PAD FOR 0OS | |
0012 601-01846 6.000 EACH | 2045.00000 12270.00]| 1900.00000 11400.00]|
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 3 | | |
0013 601-02208 1.000 EACH | 95.00000 95.00| 150.00000 150.00|
GUARDRAIL TERMINAL SECTION, GALVANIZED, | |
11 IN., INSTALLED | |
0014 601-02209 1.000 EACH | 65.00000 65.00] 100.00000 100.00]
GUARDRAIL, STANDARD TERMINAL CONNECTOR, | |
MICHIGAN END SHOE, GALVANIZED, INSTALLED] |
0015 601-02211 200.000 EACH | 65.00000 13000.00]| 96.00000 19200.00]|
|
|



INDIANA DEPARTMENT OF TRANSPORTATION DATE 11/10/08
PAGE 250 -3
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER 250 CONTRACT ID : M -31010-B COUNTIES VARIOUS
LETTING DATE 08/20/08 10:00 AM DISTRICT VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-0821499 | ( 2 ) 35-1643252 | (
| JAMES H DREW CORPORATION |C-TECH CORPORATION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0016 601-03457 10.000 EACH | 176.00000 1760.00| 270.00000 2700.00]
GUARDRAIL W THRIE BEAM RAIL SECTION, 12 | |
FT. 6 IN. | | |
0017 601-03463 5.000 EACH | 15.00000 75.00] 30.00000 150.00]
GUARDRAIL, STEEL CURVED TERMINAL END | |
SECTION, LABOR ONLY | |
0018 601-03469 200.000 EACH | 8.00000 1600.00| 7.00000 1400.00 |
W BEAM BACK UP PLATE, STEEL | |
0019 601-03471 20.000 EACH | 1730.00000 34600.00] 2025.00000 40500.00]
CAT UNIT, COMPLETE WITHOUT FOUNDATION | |
TUBES OR SOIL PLATES, ABOVE GROUND | |
COMPONENTS ONLY , STAGE 1 | |
0020 601-03471 4.000 EACH | 3720.00000 14880.00]| 3600.00000 14400.00]|
CAT UNIT, COMPLETE WITHOUT FOUNDATION | |
TUBES OR SOIL PLATES, ABOVE GROUND | |
COMPONENTS ONLY , STAGES 1, 2, 3, AND 4 | |
MS | | |
0021 601-03471 1.000 EACH | 3720.00000 3720.00] 3600.00000 3600.00]
CAT UNIT, COMPLETE WITHOUT FOUNDATION | |
TUBES OR SOIL PLATES, ABOVE GROUND | |
COMPONENTS ONLY , STAGES 1, 2, 3, AND 4 | |
0s | | |
0022 601-03471 3.000 EACH | 3180.00000 9540.00 | 3200.00000 9600.00 |
CAT UNIT, COMPLETE WITHOUT FOUNDATION | |
TUBES OR SOIL PLATES, ABOVE GROUND | |
COMPONENTS ONLY , STAGES 1, 2, AND 3 | |
0023 601-03471 9.000 EACH | 2050.00000 18450.00] 2500.00000 22500.00]
CAT UNIT, COMPLETE WITHOUT FOUNDATION | |
TUBES OR SOIL PLATES, ABOVE GROUND | |
COMPONENTS ONLY , STAGES 1, AND 2 | |
0024 601-03677 3.000 EACH | 825.00000 2475.00]| 250.00000 750.00 |
ANCHOR, TYPE 5 | |
0025 601-05856 2.000 EACH | 510.00000 1020.00]| 750.00000 1500.00]|
CAT , 10 GA. SLOTTED RAIL, MKWB | |
0026 601-05856 2.000 EACH | 405.00000 810.00] 650.00000 1300.00]|
CAT , 12 GA. SLOTTED RAIL, MKWB | |
0027 601-05856 5.000 EACH | 275.00000 1375.00]| 140.00000 700.00]|
CAT , FOUNDATION TUBE RESET | |
0028 601-05856 1.000 EACH | 300.00000 300.00] 525.00000 525.00]
| | |

CAT , NOSE PLATE, MKNP



INDIANA DEPARTMENT OF TRANSPORTATION DATE 11/10/08
PAGE 250 -4
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER 250 CONTRACT ID : M -31010-B COUNTIES : VARIOUS
LETTING DATE 08/20/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-0821499 | ( 2 35-1643252 | (
| JAMES H DREW CORPORATION |C-TECH CORPORATION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0029 601-05856 5.000 EACH | 275.00000 1375.00]| 475.00000 2375.00]
CAT , NOSE SIDE PLATE, MKSD | |
0030 601-05856 5.000 EACH | 225.00000 1125.00]| 175.00000 875.00 |
CAT , POST, WOOD, NO. 1 | |
0031 601-05856 10.000 EACH | 225.00000 2250.00] 175.00000 1750.00]|
CAT , POST, WOOD, NO. 2-6 | |
0032 601-05856 1.000 EACH | 1050.00000 1050.00| 1200.00000 1200.00|
CAT , REPAIR, LABOR ONLY | |
0033 601-05856 1.000 EACH | 650.00000 650.00] 600.00000 600.00]
CAT , STAGE 1 REPAIR, LABOR ONLY | |
0034 601-05856 1.000 EACH | 1050.00000 1050.00| 1200.00000 1200.00|
CAT , STAGES 1, 2, AND 3 REPAIR, LABOR | |
ONLY | | |
0035 601-05856 1.000 EACH | 900.00000 900.00] 600.00000 600.00]
CAT , STAGES 1, AND 2 REPAIR, LABOR ONL | |
0036 601-06037 1.000 EACH | 750.00000 750.00 | 1000.00000 1000.00|
GUARDRAIL END TREATMENT, I | |
0037 601-06053 250.000 EACH | 25.00000 6250.00] 21.00000 5250.00]
GUARDRAIL , BRACKET | |
0038 601-06273 1.000 EACH | 20.00000 20.00]| 50.00000 50.00|
GUARDRAIL END TREATMENT, SKT-350 , SKT | |
350 OR ET-2000, BLOCKS ONLY | |
0039 601-06273 1.000 EACH | 1125.00000 1125.00]| 1800.00000 1800.00|
GUARDRAIL END TREATMENT, SKT-350 , | |
SKT-350 OR ET-2000, HEAD ONLY | |
0040 601-06273 1.000 EACH | 300.00000 300.00] 750.00000 750.00]
GUARDRAIL END TREATMENT, SKT-350 , | |
SKT-350 OR ET-2000, RESET HEAD | |
0041 601-06273 1.000 EACH | 400.00000 400.00] 650.00000 650.00]
GUARDRAIL END TREATMENT, SKT-350 , | |
SKT-350 OR ET-2000, SLOTTED RAIL ONLY | |
0042 601-06273 1.000 EACH | 185.00000 185.00| 225.00000 225.00]
GUARDRAIL END TREATMENT, SKT-350 , | |
SKT-350 OR SKT-2000, POST ONLY | |
0043 601-06854 6.000 EACH | 3785.00000 22710.00] 2250.00000 13500.00]|
GUARDRAIL, W-BEAM, NESTED | |
0044 601-06854 1.000 EACH | 25.00000 25.00]| 22.00000 22.00]|
GUARDRAIL, W-BEAM, NESTED , TIMBER | |
|

BLOCK ONLY



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/10/08
PAGE : 250 -5
TABULATION OF BIDS
ROUTE : VARIOUS

GUARDRAIL STANDARD TERMINAL CONNECTOR,
MICHIGAN END SHOE

CALL ORDER : 250 CONTRACT ID : M -31010-B COUNTIES : VARIOUS
LETTING DATE : 08/20/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-0821499 | ( 2 ) 35-1643252 | (
| JAMES H DREW CORPORATION |C-TECH CORPORATION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0045 601-09238 10.000 EACH | 50.00000 500.00] 65.00000 650.00]
HAND DIG GUARDRAIL POST HOLES | |
0046 601-52540 1.000 EACH | 2045.00000 2045.00] 2000.00000 2000.00]
GUARDRAIL TERMINAL SECTION, W BEAM | |
0047 601-61320 400.000 LFT | 20.00000 8000.00| 17.00000 6800.00|
CURVED SECTION, STEEL BEAM GUARDRAIL | |
GALVANIZED, 12 GA. | |
0048 601-61330 300.000 LFT | 16.00000 4800.00| 5.00000 1500.00]|
CHANNEL, 6.7 LBS PER LFT, 5 IN., | |
GALVANIZED | |
0049 601-61340 60.000 EACH | 165.00000 9900.00 | 74.00000 4440.00 |
GUARDRAIL POST, 15.5 LBS PER FT., | |
GALVANIZED, 6 FT. 3 IN. LONG | |
0050 601-61380 1.000 EACH | 50.00000 50.00] 80.00000 80.00]
GUARDRAIL TERMINAL SECTION, FLATEND, | |
GALVANIZED | |
0051 601-61390 10.000 EACH | 45.00000 450.00] 80.00000 800.00]
GUARDRAIL TERMINAL END SECTION, CURVED, | |
SINGLE FACE, GALVANIZED | |
0052 601-61410 1.000 EACH | 75.00000 75.00]| 80.00000 80.00]|
GUARDRAIL TERMINAL SECTION, DOUBLE FACE | |
GALVANIZED | |
0053 601-61550 1.000 EACH | 85.00000 85.00] 70.00000 70.00]|
GUARDRAIL TERMINAL END SECTION, ALUMINU | |
0054 601-62070 5000.000 LFT | 11.25000 56250.00] 12.60000 63000.00]
GUARDRAIL, STEEL BEAM, GALVANIZED | |
0055 601-62090 1000.000 LFT | 4.50000 4500.00 | 3.15000 3150.00]
GUARDRAIL, STEEL BEAM, INSTALL | |
0056 601-62100 10.000 EACH | 30.00000 300.00] 30.00000 300.00]
GUARDRAIL POST, STEEL, INSTALL | |
0057 601-62110 200.000 LFT | 5.60000 1120.00| 3.15000 630.00]
GUARDRAIL, CHANNEL, 6.7 LBS PER LFT., | |
INSTALL | | |
0058 601-62120 10.000 EACH | 6.00000 60.00] 8.00000 80.00]
GUARDRAIL POST BRACKET, INSTALL | |
0059 601-62149 10.000 EACH | 180.00000 1800.00| 100.00000 1000.00|
GUARDRAIL POST, 15.5 LBS PER LFT., | |
GALVANIZED, 8 FT. 3 IN. LONG | |
0060 601-62297 1.000 EACH | 80.00000 80.00] 85.00000 85.00]
|
|



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/10/08
PAGE : 250 -6
TABULATION OF BIDS
ROUTE : VARIOUS

GUARDRAIL ATTENUATING TERMINAL, WOOD
BLOCK, MKE

CALL ORDER : 250 CONTRACT ID : M -31010-B COUNTIES : VARIOUS
LETTING DATE : 08/20/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-0821499 | ( 2 ) 35-1643252 | (
| JAMES H DREW CORPORATION |C-TECH CORPORATION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0061 601-62530 1.000 EACH | 320.00000 320.00] 145.00000 145.00]
GUARDRAIL PIER CONNECTION, ES | |
0062 601-62540 600.000 EACH | 26.00000 15600.00] 23.00000 13800.00]
GUARDRAIL POST, PLUMB | |
0063 601-62554 500.000 LFT | 4.00000 2000.00] 2.75000 1375.00]|
GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM | |
INSTALL | | |
0064 601-62570 1.000 EACH | 25.00000 25.00] 25.00000 25.00]
GUARDRAIL DIAPHRAGM, ALUMINUM | |
0065 601-62600 1.000 EACH | 75.00000 75.00] 50.00000 50.00]
GUARDRAIL POST BRACKET, A, ALUMINUM | |
0066 601-62720 50.000 LFT | 20.00000 1000.00| 9.00000 450.00 |
GUARDRAIL, TUBING, 1, ALUMINUM | |
0067 601-62770 40.000 EACH | 11.00000 440.00] 13.00000 520.00]
GUARDRAIL ANCHOR, 0.75 IN. BOLT, | |
GALVANIZED THRU CONCRETE BRIDGE | |
0068 601-90382 20.000 EACH | 100.00000 2000.00] 50.00000 1000.00]|
GUARDRAIL POST, ALUMINUM, 7 FT. | |
0069 601-90389 8.000 EACH | 95.00000 760.00 | 150.00000 1200.00|
GUARDRAIL TERMINAL SECTION, GALVANIZED, | |
11 IN. | | |
0070 601-90677 20.000 EACH | 30.00000 600.00] 30.00000 600.00]
DRILLED BRACKET, INSTALL | |
0071 601-90678 10.000 cCyYs | 300.00000 3000.00] 275.00000 2750.00]
CONCRETE, A, BURIED END SECTION | |
0072 601-90960 40.000 LFT | 25.00000 1000.00]| 9.00000 360.00]
GUARDRAIL, TUBE, ALUMINUM, III | |
0073 601-90962 5.000 EACH | 30.00000 150.00| 40.00000 200.00]
GUARDRAIL EXPANSION ANCHORS, REPLACEMEN | |
0074 601-91423 1.000 EACH | 35.00000 35.00] 30.00000 30.00]
GUARDRAIL SPLICE PLATE, C, LABOR ONLY | |
0075 601-91504 3.000 EACH | 125.00000 375.00] 145.00000 435.00 |
GUARDRAIL POST, W1, 10 IN X 10 IN | |
0076 601-91505 3.000 EACH | 95.00000 285.00] 125.00000 375.00]
GUARDRAIL POST, W2, 8 IN. X 8 IN. | |
0077 601-91512 12.000 EACH | 40.00000 480.00 | 30.00000 360.00]
GUARDRAIL ATTENUATING TERMINAL, WOOD | |
BLOCK, MKA | |
0078 601-91513 12.000 EACH | 40.00000 480.00] 30.00000 360.00]
|
|



INDIANA DEPARTMENT OF TRANSPORTATION DATE 11/10/08
PAGE 250 -7
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER 250 CONTRACT ID : M -31010-B COUNTIES : VARIOUS
LETTING DATE 08/20/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-0821499 | ( 2 ) 35-1643252 | (
| JAMES H DREW CORPORATION |C-TECH CORPORATION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0079 601-91542 4.000 EACH | 25.00000 100.00] 20.00000 80.00]
GUARDRAIL BLOCK, 6 IN. X 8 IN., Bl | |
0080 601-91576 4.000 EACH | 25.00000 100.00| 20.00000 80.00]|
GUARDRAIL BLOCK, 6 IN. X 8 IN., B3 | |
0081 601-91649 1.000 EACH | 150.00000 150.00] 210.00000 210.00]
GUARDRAIL THRIE BEAM TRANSITION SECTION | |
GALVANIZED | |
0082 601-91650 20.000 LFT | 30.00000 600.00] 21.00000 420.00]
GUARDRAIL THRIE BEAM EXPANSION RAIL, | |
GALVANIZED | |
0083 601-91653 1.000 EACH | 105.00000 105.00]| 160.00000 160.00|
GUARDRAIL THRIE BEAM TERMINAL CONNECTOR | |
GALVANIZED | |
0084 601-92973 2.000 EACH | 400.00000 800.00]| 275.00000 550.00]
GUARDRAIL END TREATMENT, LABOR ONLY | |
0085 601-93346 5.000 EACH | 90.00000 450.00 | 130.00000 650.00]
GUARDRAIL CONNECTOR, AS | |
0086 601-94689 13.000 EACH | 2800.00000 36400.00] 4250.00000 55250.00]
GUARDRAIL END TREATMENT, OS , ET-2000 | |
0087 601-94689 12.000 EACH | 2925.00000 35100.00] 4200.00000 50400.00]
GUARDRAIL END TREATMENT, OS , SKT-350 | |
0088 601-94690 1.000 EACH | 4150.00000 4150.00]| 6100.00000 6100.00]
GUARDRAIL END TREATMENT, MS | |
0089 601-95342 1.000 EACH | 125.00000 125.00]| 110.00000 110.00]|
GUARDRAIL SPLICE PLATE, C, GALVANIZED | |
0090 601-95917 20.000 EACH | 40.00000 800.00] 32.00000 640.00]
GUARDRAIL POST PADDLE, ALUMINUM, INSTAL | |
0091 601-95924 5.000 EACH | 25.00000 125.00]| 30.00000 150.00|
GUARDRAIL TERMINAL PIECE, ALUMINUM, | |
INSTALL | | |
0092 601-95927 3.000 EACH | 200.00000 600.00] 250.00000 750.00 |
GUARDRAIL TERMINAL SECTION, SINGLEFACE, | |
BURIED END, ALUMINUM, INSTALL | |
0093 601-95928 3.000 EACH | 225.00000 675.00] 250.00000 750.00]
GUARDRAIL TERMINAL SECTION, DOUBLEFACE, | |
BURIED END, ALUMINUM, INSTALL | |
0094 601-95972 15.000 EACH | 100.00000 1500.00| 80.00000 1200.00|
GUARDRAIL POST (CRT), 8 IN.X 6 IN. | |
TREATED LUMBER, 6 FT. 0 IN. LONG | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 11/10/08
PAGE 250 -8
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER 250 CONTRACT ID : M -31010-B COUNTIES : VARIOUS
LETTING DATE 08/20/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-0821499 I ( 2 ) 35-1643252 | (
| JAMES H DREW CORPORATION |C-TECH CORPORATION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | AMOUNT
+ + +
0095 601-98826 1.000 EACH | 100.00000 100.00] 85.00000 85.00]
BREAKAWAY CABLE TERMINAL, A, BASE | |
PADDLE POST OR ALTERNATE POST ASSEMBLY | |
A USING PLATE B TS 6 X 6 X 0.1875 IN | |
0096 601-98836 1.000 EACH | 100.00000 100.00] 85.00000 85.00]
BREAKAWAY CABLE TERMINAL, A, TERMINAL | |
TUBE POST OR POST 1 A 2 TS 6 X 6 X 0. | |
1875 IN., REPAIR | |
0097 601-98837 25.000 LFT | 11.00000 275.00] 18.00000 450.00]
BREAKAWAY CABLE TERMINAL, A, PUNCHED | |
GUARD RAIL SECTION, NOMINAL 25 FT., | |
REPAIR | | |
0098 601-98838 3.000 EACH | 135.00000 405.00] 85.00000 255.00]
BREAKAWAY CABLE TERMINAL, A, FOUNDATION | |
POST, INCLUDING PLATES B AND C, REPAIR | |
0099 601-99105 2500.000 LFT | 23.00000 57500.00] 22.00000 55000.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0100 601-99106 50.000 LFT | 33.00000 1650.00]| 36.00000 1800.00]|
GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN | |
0101 601-99108 50.000 LFT | 42.00000 2100.00] 33.00000 1650.00 |
GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. | |
3 IN. SPACING | |
0102 601-99109 50.000 LFT | 50.00000 2500.00] 50.00000 2500.00]
GUARDRAIL, W BEAM, DOUBLE FACED, 3 FT. | |
1.5 IN. SPACING | |
0103 601-99132 1.000 EACH | 45.00000 45.00] 75.00000 75.00]
GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. | |
SPACING | | |
0104 601-99133 1.000 EACH | 45.00000 45.00] 60.00000 60.00]|
GUARDRAIL TRANSITION VH, 12 FT. 6 IN. | |
SPACING | | |
0105 603-01932 100.000 LFT | 23.00000 2300.00] 36.00000 3600.00]
FENCE, CHAIN LINK, 96 IN. | |
0106 603-06040 2000.000 LFT | 7.00000 14000.00]| 6.85000 13700.00]|
FENCE, FARM FIELD, 47 IN. | |
0107 603-06045 800.000 LFT | 11.00000 8800.00 | 14.00000 11200.00]
FENCE, CHAIN LINK, 48 IN. | |
0108 603-06060 150.000 LFT | 6.00000 900.00] 5.10000 765.00]
FENCE, FARM FIELD, RESET | |
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TABULATION OF BIDS
ROUTE : VARIOUS

CALL ORDER : 250 CONTRACT ID : M -31010-B COUNTIES : VARIOUS
LETTING DATE : 08/20/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-0821499 | ( 2 ) 35-1643252 | (
| JAMES H DREW CORPORATION |C-TECH CORPORATION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0109 603-06065 150.000 LFT | 8.00000 1200.00]| 6.10000 915.00]
FENCE, CHAIN LINK, RESET , 48 INCH | |
0110 603-06065 100.000 LFT | 13.00000 1300.00]| 27.00000 2700.00]
FENCE, CHAIN LINK, RESET , 72 INCH | |
0111 603-06065 100.000 LFT | 15.00000 1500.00]| 28.00000 2800.00]
FENCE, CHAIN LINK, RESET , 96 INCH | |
0112 603-92636 100.000 LFT | 17.00000 1700.00 | 32.00000 3200.00]
FENCE, CHAIN LINK, 72 IN. | |
0113 603-98840 1000.000 LFT | 7.50000 7500.00| 6.00000 6000.00]
FENCE, CHAIN LINK FABRIC, 9 GAUGE , 48 | |
INCH | | |
0114 603-98840 100.000 LFT | 9.50000 950.00 | 16.00000 1600.00|
FENCE, CHAIN LINK FABRIC, 9 GAUGE , 72 | |
INCH | | |
0115 603-98840 100.000 LFT | 11.50000 1150.00| 18.00000 1800.00|
FENCE, CHAIN LINK FABRIC, 9 GAUGE , 96 | |
INCH | | |
0116 603-98842 75.000 EACH | 55.00000 4125.00]| 70.00000 5250.00]
POST, LINE, 3.65 LBS PER LFT. , 48 INCH | |
0117 603-98842 10.000 EACH | 65.00000 650.00] 150.00000 1500.00|
POST, LINE, 3.65 LBS PER LFT. , 72 INCH | |
0118 603-98842 1.000 EACH | 75.00000 75.00] 200.00000 200.00]
POST, LINE, 3.65 LBS PER LFT. , 96 INCH | |
0119 603-98848 75.000 EACH | 10.00000 750.00 | 16.00000 1200.00|
POST, LINE, CHAIN LINK , 48 INCH POST | |
PLUMB | | |
0120 603-98848 5.000 EACH | 115.00000 575.00] 275.00000 1375.00]|
POST, LINE, CHAIN LINK , 5.79 LB/FT END | |
PULL AND CORNER POSTS | |
0121 603-988438 5.000 EACH | 10.00000 50.00] 60.00000 300.00]
POST, LINE, CHAIN LINK , 72 INCH POST | |
PLUMB | | |
0122 603-988438 5.000 EACH | 10.00000 50.00] 60.00000 300.00]
POST, LINE, CHAIN LINK , 96 INCH POST | |
PLUMB | | |
0123 603-98849 30.000 EACH | 14.50000 435.00 | 30.00000 900.00 |
POST, LINE, FARM FIELD | |
0124 603-98849 10.000 EACH | 7.00000 70.00] 8.00000 80.00]
|

POST, LINE, FARM FIELD , PLUMB



INDIANA DEPARTMENT OF TRANSPORTATION DATE 11/10/08
PAGE 250 -10
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER 250 CONTRACT ID : M -31010-B COUNTIES : VARIOUS
LETTING DATE 08/20/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-0821499 | ( 2 35-1643252 | (
| JAMES H DREW CORPORATION |C-TECH CORPORATION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0125 603-98850 1000.000 LFT | 1.30000 1300.00]| 1.20000 1200.00]|
WIRE, 4 POINT BARB, 12.5 GAUGE | |
0126 603-98851 1000.000 LFT | 1.30000 1300.00]| 1.20000 1200.00|
WIRE, TENSION, 7 GAUGE | |
0127 603-98852 20.000 EACH | 40.00000 800.00]| 40.00000 800.00]|
FENCE, 1.25 IN. DIAGONAL BRACE, 2.27 | |
LBS/LFT | | |
0128 603-98853 4.000 EACH | 19.00000 76.00] 16.00000 64.00]
FENCE, TRUSS ROD, .375 IN. | |
0129 603-98855 4.000 EACH | 9.00000 36.00] 10.00000 40.00]
FENCE, FLAT STRETCHER BAR, .1875 IN. X | |
75 IN. | | |
0130 616-02320 200.000 SYS | 45.00000 9000.00] 4.50000 900.00]
GEOTEXTILES , FOR CONSTRUCTION OF PAD | | |
FOR 0OS | | |
0131 616-06405 20.000 TON | 125.00000 2500.00] 48.00000 960.00 |
RIPRAP, REVETMENT , FOR CONSTRUCTION OF | |
PAD FOR OS | | |
0134 702-06850 10.000 EACH | 80.00000 800.00| 35.00000 350.00]
SOUND BARRIER , CAP | |
0135 702-06850 10.000 EACH | 255.00000 2550.00] 475.00000 4750.00|
SOUND BARRIER , EXPANSION JOINT | |
0136 702-06850 10.000 EACH | 185.00000 1850.00 | 160.00000 1600.00 |
SOUND BARRIER , FLASHING | |
0137 702-06850 1.000 EACH | 1250.00000 1250.00] 3000.00000 3000.00]
SOUND BARRIER , POST | |
0138 702-06850 15.000 EACH | 400.00000 6000.00] 100.00000 1500.00|
SOUND BARRIER , POST PLUMB | |
0139 702-06851 300.000 LFT | 65.00000 19500.00]| 63.00000 18900.00]|
SOUND BARRIER | |
0140 702-06851 250.000 LFT | 40.00000 10000.00] 15.00000 3750.00]
SOUND BARRIER , LABOR ONLY | |
0145 706-62310 1.000 EACH | 75.00000 75.00] 60.00000 60.00]|
BRIDGE RAILING BRACKET A, GALVANIZED | |
0146 706-62320 1.000 EACH | 75.00000 75.00] 60.00000 60.00]|
BRIDGE RAILING BRACKET B, GALVANIZED | |
0147 706-62390 1.000 EACH | 275.00000 275.00] 120.00000 120.00|
BRIDGE RAILING POST, 6 | |
0148 706-62400 1.000 EACH | 275.00000 275.00] 120.00000 120.00]
|

BRIDGE RAILING POST, 7
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TABULATION OF BIDS
ROUTE : VARIOUS

CALL ORDER : 250 CONTRACT ID : M -31010-B COUNTIES : VARIOUS
LETTING DATE : 08/20/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-0821499 | ( 2 ) 35-1643252 | (
| JAMES H DREW CORPORATION |C-TECH CORPORATION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0149 706-90676 1.000 EACH | 15.00000 15.00] 20.00000 20.00]
EXPANSION ANCHOR | |
0150 706-95929 25.000 EACH | 75.00000 1875.00| 40.00000 1000.00|
BRIDGE RAILING POST, 5, ALUMINUM, | |
INSTALL | | |
0151 706-95930 15.000 EACH | 75.00000 1125.00]| 40.00000 600.00]
BRIDGE RAILING POST, 5A, ALUMINUM, | |
INSTALL | | |
0152 711-98839 10.000 EACH | 100.00000 1000.00]| 75.00000 750.00]
ANCHOR ASSEMBLY AS1, REPAIR | |
0154 807-06796 1.000 EACH | 35.00000 35.00]| 10.00000 10.00]|
ELECTRIC , GROUND ROD FOR FENCE | |
SECTION TOTALS | $ 553,795.00] $ 568,374.00] $
+ + +
|

CONTRACT TOTALS $ 553,795.00] $ 568,374.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/10/08

PAGE : 450 -1
VENDOR RANKING

CALL ORDER : 450 CONTRACT ID : T -30383-B COUNTIES : DAVIESS
LETTING DATE : 08/20/08 10:00 AM DISTRICT : 66
CONTRACT TIME : 04/30/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 0710907
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1675187 HUMMEL ELECTRIC INC $ 207,255.30 100.0000%

2 74-2851603 QUANTA SERVICES INC $ 210,806.90 101.7136%
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TABULATION OF BIDS
ROUTE Us 50
CALL ORDER : 450 CONTRACT ID : T -30383-B COUNTIES DAVIESS
LETTING DATE : 08/20/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1675187 | ( 2 ) 74-2851603 I (
|HUMMEL ELECTRIC INC | QUANTA SERVICES INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | AMOUNT
+ + +
SECTION 0001 TRAFFIC SIGNAL MODERNIZATION
| | |
0001 105-06845 LUMP | 1200.00000 1200.00]| 1000.00000 1000.00]
CONSTRUCTION ENGINEERING | |
0002 105-08520 1.000 EACH | 100.00000 100.00| 50.00000 50.00]|
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 8.000 MOS | 80.00000 640.00] 50.00000 400.00]
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0009 110-01001 LUMP | 10362.76000 10362.76| 10000.00000 10000.00]|
MOBILIZATION AND DEMOBILIZATION | |
0010 202-01300 1.000 EACH | 1500.00000 1500.00 | 3500.00000 3500.00]
TRAFFIC SIGNAL EQUIPMENT, REMOVE | |
0011 202-86946 1.000 EACH | 300.00000 300.00] 250.00000 250.00]
HANDHOLE, REMOVE | |
0012 628-09408 8.000 MOS | 200.00000 1600.00 | 100.00000 800.00 |
MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH | |
0013 628-09409 8.000 MOS | 150.00000 1200.00]| 50.00000 400.00]
MOBILE INTERNET SERVICE , 1 EACH | |
0014 801-03290 4.000 EACH | 250.00000 1000.00| 195.00000 780.00]|
CONSTRUCTION SIGN, C | |
0015 801-06640 21.000 EACH | 200.00000 4200.00]| 150.00000 3150.00]
CONSTRUCTION SIGN, A | |
0016 801-06710 30.000 DAY | 10.00000 300.00] 60.00000 1800.00|
FLASHING ARROW SIGN | |
0017 801-06775 LUMP | 3600.00000 3600.00] 3500.00000 3500.00]
|

MAINTAINING TRAFFIC



CALL ORDER

450

LETTING DATE : 08/20/08 10:00 AM

SET-AS

IDE

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT 1ID

DISTRICT

T -30383-B

: VINCENNES DISTRICT

DATE : 11/10/08
PAGE : 450 -3

ROUTE : US 50

COUNTIES : DAVIESS

| 1 ) 35-1675187 | ( 2 74-2851603 [ (
|HUMMEL ELECTRIC INC | QUANTA SERVICES INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 802-05701 24.000 LFT | 14.00000 336.00] 8.00000 192.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0020 802-76025 10.000 SFT | 20.00000 200.00] 25.00000 250.00]
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0021 802-76035 18.000 SFT | 25.00000 450.00 | 16.00000 288.00]
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0022 805-01815 4.000 EACH | 2300.00000 9200.00| 1800.00000 7200.00|
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. | | |
0023 805-01842 11.000 EACH | 800.00000 8800.00| 800.00000 8800.00|
HANDHOLE, SIGNAL | |
0024 805-02087 LUMP | 600.00000 600.00| 500.00000 500.00]|
TRANSPORTATION OF SALVAGEABLE SIGNAL | |
EQUIPMENT | | |
0025 805-06592 2829.000 LFT | 18.00000 50922.00] 18.00000 50922.00]
CONDUIT, STEEL, GALVANIZED, 2 IN. | |
0026 805-06834 1.000 EACH | 9360.00000 9360.00 | 11500.00000 11500.00]
CONTROLLER AND CABINET, MENU DRIVEN, 8 | |
PHASE, TS2, TYPE I | |
0027 805-78205 10.000 EACH | 768.00000 7680.00 | 850.00000 8500.00 |
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER, GREEN | |
0028 805-78215 2.000 EACH | 672.00000 1344.00]| 820.00000 1640.00|
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER ARROW, GREEN ARROW | |
0029 805-78415 3.000 EACH | 1800.00000 5400.00] 1450.00000 4350.00]|
SPAN, CATENARY, AND TETHER | |
0030 805-78420 3.000 EACH | 288.00000 864.00| 300.00000 900.00 |
DISCONNECT HANGER | |
0031 805-78445 1.000 EACH | 500.00000 500.00] 550.00000 550.00]
SIGNAL SERVICE | |
0032 805-78467 70.000 LFT | 2.25000 157.50] 2.80000 196.00]
SIGNAL CABLE, 3C 8GA. | |
0033 805-78470 2928.000 LFT | 0.48000 1405.44| 0.30000 878.40 |
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | |
0034 805-78485 1253.000 LFT | 1.50000 1879.50]| 2.10000 2631.30]
|

SIGNAL CABLE,

5C 14GA.



INDIANA DEPARTMENT OF TRANSPORTATION DATE 11/10/08
PAGE 450 -4
TABULATION OF BIDS
ROUTE Us 50
CALL ORDER : 450 CONTRACT 1ID T -30383-B COUNTIES DAVIESS
LETTING DATE 08/20/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| 1 ) 35-1675187 | ( 2 ) 74-2851603
|HUMMEL ELECTRIC INC | QUANTA SERVICES INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | AMOUNT
+ + +
0035 805-78490 1008.000 LFT | 1.80000 1814.40]| 2.30000 2318.40]
SIGNAL CABLE, 7C 14GA. | |
0036 805-78510 4860.000 LFT | 0.88000 4276 .80 | 1.60000 7776.00 |
SIGNAL CABLE, 2C 16GA., SHIELDED | |
0037 805-78785 10.000 EACH | 500.00000 5000.00] 650.00000 6500.00]
SIGNAL DETECTOR HOUSING | |
0038 805-78795 1056.000 LFT | 9.60000 10137.60] 8.50000 8976.00 |
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0039 805-78925 1.000 EACH | 1000.00000 1000.00]| 550.00000 550.00]
CONTROLLER CABINET FOUNDATION, P1 | |
0040 805-81060 4.000 EACH | 5540.00000 22160.00] 5200.00000 20800.00]
SIGNAL STRAIN POLE, STEEL, 36 FT. | |
0041 805-92504 24.000 EACH | 50.00000 1200.00]| 300.00000 7200.00|
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | |
0042 808-05866 14.300 SYS | 44.00000 629.20] 20.00000 286.00]
PAVEMENT MESSAGE MARKING, REMOVE | |
0043 808-06368 56.000 LFT | 4.80000 268.80] 3.80000 212.80]
TRANSVERSE MARKING, REMOVE | |
0044 808-74805 105.000 LFT | 16.20000 1701.00]| 15.00000 1575.00 |
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | |
24 IN. | | |
0045 808-74807 4.000 EACH | 198.00000 792.00] 150.00000 600.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | |
INDICATIONS ARROWS | |
0046 808-74808 3.000 EACH | 285.60000 856.80] 160.00000 480.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | |
(ONLY) | | |
0047 805-78480 250.000 LFT | 1.25000 312.50] 1.60000 400.00 |
SIGNAL CABLE, 3C 14GA. | |
0048 805-95466 2.000 EACH | 16000.00000 32000.00] 14100.00000 28200.00]
FLASHING BEACON WITH SIGNAL AHEAD SIGN, | |
6 IN. I BEAM AND FOUNDATION , SOLAR | |
POWERED | | |
SECTION TOTALS | $ 207,255.30] $ 210,806.90]
+ + +
CONTRACT TOTALS | $ 207,255.30] $ 210,806.90]




